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SECTION 1. PROJECT OVERVIEW 

1.1 Introduction 

A. Overview 

The City of Sunnyvale (City), on behalf of the cities of Mountain View, Palo Alto and Sunnyvale (the 
Participating Agencies) is seeking proposals from qualified and capable firms to operate the Sunnyvale 
Materials Recovery and Transfer Station (SMaRT Station, or Station). The operating agreement 
(Agreement) will be between the City of Sunnyvale and the selected Contractor for a seven (7) year 
period. At the City’s option the term of the Agreement may be extended for one or more periods of six 
months or longer, up to a maximum of three years.  SMaRT Station operations under the Agreement will 
commence on January 1, 2015.  

The tentative schedule for this procurement process is as follows: 

Table 1-1 
Procurement Process Schedule 

Action Date 

RFP Issued to Proposers November 21, 2013 

Mandatory Pre-proposal Meeting & SMaRT Station Tour  Pending 

Deadline for written questions from proposers  Pending 

Written responses to proposers questions issued by City  Pending 

Proposals Due 
January 21, 2014 
3:00 p.m. 

Proposal Evaluations Begin Pending 

Interviews (tentative date) Pending  

City Council Awards Contract Pending 

New Contract Begins January 1, 2015 

 

The SMaRT Station is located on nine acres of City-owned property, north of Caribbean Drive and 
immediately adjacent to the closed Sunnyvale Landfill (see Appendix A, SMaRT Station Design Drawings, 
Figure A-2). The SMaRT Station is designed to process 1,500 tons of material per day, and is currently 
accepting about 1,000 tons per day. The facility became operational in October 1993 for use as a 
transfer station, and went into full operation as a Municipal Solid Waste (MSW) processing facility in July 
1994. The SMaRT Station is currently operated by Bay Counties Waste Services (Current Contractor). The 
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operational objective of the SMaRT Station is to maximize the cost-effective diversion of solid waste 
generated by the residents and businesses of the Participating Agencies and transfer Residuals and 
unprocessed MSW to the Kirby Canyon Landfill. Proposals must indicate how the operation of the facility 
will be conducted to optimize the recovery of materials from MSW, Yard Trimmings, and Source-
Separated Recyclable Materials delivered by the Participating Agencies.   

In 2012, the City completed modifications to the MSW processing equipment, including the addition of 
two large trommels.  A description of the modified MSW processing equipment is provided with this RFP 
(Appendix A).  As further discussed in Section 3.1D of the RFP, an unintended result of the modifications 
to the processing equipment is increased glass contamination of the MRF fines. The City is working with 
the Current Contractor to resolve this problem. However, in the event that this resolution takes place 
during the term of this Agreement (after January 1, 2015) the selected Contractor shall follow the 
procedures specified in Section 3.21 of the Agreement. Proposers are required to submit two separate 
cost proposals: one utilizing the existing MSW processing equipment without addressing the fines 
(“status quo”) and another utilizing the fines glass removal approach that is currently under 
consideration and is provided with the RFP in Attachment M. Proposers are also requested, at their 
option to propose an alternative means for addressing MRF fines.   

Risk Mitigation 

The City recognizes that higher risk results in higher pricing, and that reducing risk benefits all parties. 
Over the years of facility operation and culminating with this RFP, the City has taken many steps to 
minimize contractor risk, including but not limited to: 

1. Eliminating tonnage risk by providing compensation, in several forms, one of which is a fixed 
annual payment even if actual tonnages delivered are below a specified threshold.   

2. Not requiring a minimum guarantee for recyclables revenue payments to the City.  

3. Reimbursing the contractor for replacement parts for City-owned equipment.  

4. Reimbursing the contractor for costs associated with disposal of hazardous waste. 

5. Eliminating any risks associated with disposal contracting or pricing. 

6. Resolution of the MRF fines issue, should it impede facility operations, will be treated as a 
change in scope and the contractor will be compensated for increased associated net costs. 

The only significant contractor risks are those associated with recyclables revenues, the market risk of 
per-unit sales prices, and the relative revenue share with the City based on achieved diversion. 

Enhanced Opportunities 

The Participating Agencies are seeking a partnership with the selected Contractor. A cooperative and 
flexible relationship will help facilitate resolution of the MRF fines issue (see Section 3.1D and Section 6 
of the RFP), and will assist the cities as they develop and implement pilot collection programs to 
enhance diversion (see Section 2.3 of the RFP). The City will also value a strong partnership with the 
Contractor moving towards and beyond the end of the current memorandum of understanding among 
the Participating Agencies and the current Kirby Canyon disposal agreements in December 2021. 
Beginning in the next few years, the City will seek Contractor input regarding the capital development 
plan for the SMaRT Station facility (see Attachment N) and the implementation of various related 
activities. The City is beginning that process now, as provided in Section 6 by soliciting optional proposer 
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input regarding the longer-term future of the Station. As provided in Section 2.3 of the Agreement, the 
City and Contractor will meet and confer two years prior to the end of the Agreement to identify and 
discuss mutual interests in a possible extension of the Agreement.  

The City is providing the Contractor a potential enhanced opportunity for compensation by encouraging 
third parties to bring “Other Tons” to the Station, as discussed in Section 6 of the RFP. Proposers may 
offer to bring Other Tons to the Station in their proposals, the Contractor will have the opportunity to 
bring Other Tons to the Station during the term as provided in Section 3.4 of the Agreement, and the 
City may initiate delivery of Other Tons. In each case, the contractor will have the opportunity to earn 
additional compensation.  

B. Required Services 

Services to be provided include the receipt, processing and transfer of the following material streams: 

 MSW from each of the Participating Agencies, delivered by their Designated (franchised) Haulers 
and city vehicles. 

 Source Separated Recyclable Materials from the City of Sunnyvale’s residential curbside, multi-
family, and commercial recyclable collection programs. 

 Source Separated Recyclable Materials from the City of Mountain View’s residential curbside, 
multi-family, and commercial recycling collection programs. 

 Yard Trimmings from each of the Participating Agencies’ Yard Trimmings collection programs. 

 MSW brought to the SMaRT Station by the public (Publicly Hauled Waste) 

 Source-Separated Recyclable Materials and Yard Trimmings brought to the SMaRT Station by the 
public. 

 Transfer of Organic Materials (Yard Trimmings and Food Scraps, separately or together) to third-
party facilities for processing, if delivered by one or more Participating Agencies.  

The selected Contractor will also be responsible for the marketing of all recovered materials. All non-
diverted MSW will be transferred by the SMaRT Station Contractor to the Kirby Canyon Landfill located 
in south San Jose. 

As described further in Section 2.3 of the RFP and as provided in Section 3.5F of the Agreement, the 
Participating Agencies will be conducting pilot collection programs over the next few years that may 
marginally affect the relative delivery of different material streams. The primary objective of the pilot 
programs is to develop a means for source-separated collection and processing of Organic Materials. 
Proposers must anticipate the impact of these pilots, and accommodate them within the proposed 
pricing. Full, citywide implementation of a new or modified collection program would be considered a 
modification to the scope of services and would be compensated as described in Section 10.20 of the 
Agreement. 

C. Additional Services at City’s Option 

In addition to the above required services, receipt, processing and transfer of the following material 
streams, although not currently anticipated, may also be required: 
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 Commingled single-stream Source Separated Recyclable Materials from the City of Palo Alto’s 
residential curbside and commercial recycling programs, after June 30, 2017.     

 Commercial Source-Separated Recyclable Materials from the City of Palo Alto, after June 30, 
2017. 

For purposes of responding to this Request for Proposals (RFP), Proposers should assume that the above 
materials will not be delivered to the SMaRT Station for processing. If any of these materials are 
delivered to the SMaRT Station in the future, however, the selected Contractor will be required to 
handle these materials, as directed by the City.  Compensation for providing these additional services is 
described in Section 10.20 of the Agreement. 

D. Minimum Recycling Level 

With resolution of the MRF fines issue diversion from MSW is expected to be 25% or more. A minimum 
of 17.5% diversion from MSW (Minimum Recycling Level) is required, but Proposers are encouraged to 
calculate the highest cost-effective recovery rate achievable in their informed judgment. Proposers will 
also submit cost proposals to meet a minimum diversion level of 15 % assuming “status quo” operation 
without resolution of the MRF fines issue. Only MSW delivered to, and recovered by the SMaRT Station 
will count toward the Minimum Recycling Levels. The following materials will not count toward the 
Minimum Recycling Levels: 

 Source Separated Recyclable Materials from the Participating Agencies’ Designated Haulers 
(including single-stream curbside recyclables). 

 Source-separated wood and Yard Trimmings from the Participating Agencies’ Designated 
Haulers. 

 Source Separated Recyclable Materials brought to the buyback/drop-off center. 

 Other Source Separated Recyclable Materials (e.g. wood, concrete, clean soil) delivered by the 
public. 

The materials to be recovered and processed at the SMaRT Station will include, but are not limited to, 
aluminum, cardboard, ferrous metals, mixed paper and/or other paper grades, glass, wood, Yard 
Trimmings, plastics, e-waste, tires, mattresses and white goods (large appliances), carpet and 
mattresses.  

E. Compensation  

The selected Contractor will be compensated through four separate revenue sources:  

 A fixed Basic Annual Payment (proposed by selected Contractor) for accepting, processing, and 
transferring up to 280,000 tons per year of MSW and Yard Trimmings delivered by the 
Participating Agencies’ Designated Haulers (not including Publicly Hauled Waste), and transfer of 
Organic Materials for processing by third parties. The Basic Annual Payment includes all 
compensation for the programs described in Tables 2-4 through 2-7 of the RFP (Section 2.3) as 
entailing “no change” in Contractor compensation if implemented. The Basic Annual Payment 
will be paid in 12 equal monthly installments each year.   

 Per-ton Tipping Fee for Excess Tonnage (Proposed by selected Contractor) applied to tons of 
franchised MSW and Yard Trimmings in excess of 280,000 tons per year delivered by the 
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Participating Agencies’ Designated Haulers.  This Tipping Fee will be utilized when the combined 
inbound tonnage of franchised MSW and Yard Trimmings exceeds 280,000 in any given fiscal 
year.   

 A Gate Fee on publicly hauled materials (set by the City).  The City establishes Public Use Fees 
for publicly hauled (non-franchised) materials.  The selected Contractor will collect Public Use 
Fee revenues from public customers at rates set by the City and retain $6.60 per cubic yard, and 
remit the remainder of the Public Use Fee revenues to the City.   

 A percentage of the revenues from the sale of Source Separated Recyclable Materials (sliding 
scale based on diversion rate achieved by selected Contractor) as specified in Exhibit P of the 
Agreement. 

The Basic Annual Payment, Tipping Fee for Excess Tonnage and Gate Fee will be adjusted for inflation 
each fiscal year per Sections 5.2, 5.3, and 5.4 of the Agreement.   

In addition, the City will reimburse the selected Contractor for the costs of stationary equipment parts 
and for the cost of proper disposal of intercepted hazardous waste and sharps. 

The selected Contractor will receive no tipping fee or other additional compensation for the processing 
of Source Separated Recyclable Materials from the residential curbside, multi-family and commercial 
recycling programs other than a share of revenues received from the sale of those materials. The 
Contractor’s percentage of material revenues specified in Exhibit P of the Agreement will be applied to 
all materials marketed from the SMaRT Station, including Source Separated Recyclable Materials, 
recyclable materials recovered by MRF operations, buyback/drop-off materials, Yard Trimmings and 
wood waste. 

The four revenue sources identified above are expected to cover ANY AND ALL of the selected 
Contractor’s expenses including receipt, processing, marketing, transportation and transfer of all 
materials as well as associated administration and other costs and profit. No other form of 
compensation, with the exception of reimbursement for replacement parts for City-owned equipment 
and costs related to the proper disposal of intercepted hazardous and universal wastes, will be provided 
to the selected Contractor. The City pays fees and charges for disposal of all materials delivered to the 
Kirby Canyon Landfill. The selected Contractor will be required to provide an electronic weighing and 
load tracking system, with City access to the data.  

F. Proposal Forms 

Proposers shall complete and submit each of the proposal forms included in Appendix B, as provided in 
Section 6 of the RFP. These Proposal Forms must contain a sufficient level of detail to allow adequate 
evaluation on a technical, environmental, and financial basis by the selection team. Proposals are 
expected to include details on materials handling, materials recovery, sale of Recyclable Materials, 
hauling techniques, operational performance assurance, and equipment costs and staffing 
requirements. 

G. Operating Agreement 

A copy of the operating agreement is included in this RFP as Appendix C, and is referred to throughout 
this document as "the Agreement."  City does not intend to engage in post-award negotiations.  City 
staff will present to the Sunnyvale City Council two or more fully-negotiated and signed Agreements for 



City of Sunnyvale Section 1. Project Overview 

 Request for Proposals for the Operation of the Sunnyvale Materials Recovery and Transfer Station 
 
 

Final Draft Page 6 HF&H Consultants, LLC 

the Council to select from.  The selected Proposer must be prepared to immediately execute the 
Agreement once the contract is awarded to it by the Sunnyvale City Council.  The RFP summarizes many 
of the key requirements that are detailed in the Agreement. The RFP does not describe all provisions of 
the Agreement, but serves as a directory to appropriate sections of the Agreement. Proposers are 
required to read the Agreement in Appendix C very carefully and to have it reviewed by their own 
attorneys prior to submitting their proposals. Note that some proposal forms will become part of the 
Agreement as Exhibits, and are designated as such in Section 6.1 of this RFP. Questions concerning the 
Agreement must be directed to the project coordinator as specified in Section 1.3.B below. 

H. Organization of Request for Proposals 

This document is organized into the following sections: 

 Section 1 provides an overview of RFP content and process. 

 Section 2 provides general operational and financial information related to the SMaRT Station. 

 Section 3 provides design information and a physical description of the SMaRT Station. 

 Section 4 defines the minimum operation requirements for the SMaRT Station. 

 Section 5 describes the proposed business and financial arrangements. 

 Section 6 provides an outline of the information required in the proposal, the format in which it 
is to be submitted, and the general evaluation criteria that will be used to select the contractor. 

1.2 General Requirements 

A. Electronic Submittal 

Proposers shall submit an electronic version of its proposal and forms.  The electronic version shall be 
submitted in the form of a CD-Rom or other approved detachable media (three copies total).  Proposers 
shall submit confidential material in a separate CD-Rom marked “CONFIDENTIAL”.  

B. Number of Copies 

Proposers shall submit one (1) unbound single-sided original (signed) and ten (10) bound double-sided 
copies of the proposal package in its entirety, including all proposal forms, appendices, exhibits, and 
other requirements as specified herein.  

Proposers must also include one (1) extra unbound copy of the proposal with any confidential material 
totally blacked out or removed from the text so that one copy can be made available for public 
inspection.  Proposers shall provide a separate CD-Rom for the electronic versions of any material they 
wish to keep confidential. 

The proposal package shall be typed or printed (1-1/2 or double-spaced) on 8-1/2-by-11-inch recycled 
paper (minimum 30% post-consumer content). Any oversize documents must be folded to size and 
secured in the proposal.  
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C. Signature and Authority 

The proposal must be signed by an officer of the corporation, principal, partner, or other duly 
authorized person or persons with the authority to make the commitments required by this RFP. The 
signatures are to be provided as indicated on the proposal forms. 

If the proposal is submitted by a partnership, the name and address of the partnership and a list of all 
partners must be included.  If made by a corporation, the proposal must indicate the name, the state in 
which the corporation is incorporated, and the address and federal tax identification number of the 
corporation. If the proposal is made by a corporation, a certified copy of the appropriate section of the 
bylaws, or a resolution of the board of directors of the corporation, shall be furnished showing the 
authority of the officer who has signed the proposal and proposal forms to execute contracts on behalf 
of the corporation. If the proposal is made by a joint venture, a copy of the joint venture agreement, and 
the name, address, and organizational status of each of the joint ventures must be provided. Where a 
joint venture is composed of one or more partnerships, corporations, or other entities, the information 
specified in this paragraph must be provided for each entity. Each proposal form submitted by a joint 
venture must be signed by at least one authorized officer from each party in the joint venture 
agreement.   

In proposals containing proprietary information, proprietary paragraphs and/or other data must be 
clearly marked as noted below in Section 1.2.E.  

D. Cost for Preparation of Proposals/Ownership of Proposals 

Each proposal submitted in response to this RFP shall be prepared at the sole cost and expense of the 
Proposer with the understanding that no claims against the City for reimbursement will be accepted. All 
proposals will become the property of the City and will not be returned to the Proposer.  

E. Protection of Confidential Materials 

Information submitted to the City by Proposers is subject to possible compulsory disclosure by the City 
upon request from a member of the public, under the California Public Records Act, Government Code 
Section 6250, et seq.  The City recognizes that some information which is called for in the RFP, or which 
may be required to be submitted in subsequent stages of the evaluation and contracting process, may 
be considered trade secrets or otherwise confidential by some Proposers. The City will protect the 
confidentiality of materials submitted to it to the extent permitted by the Public Records Act, in 
accordance with the procedures, and subject to the limitations, described in this section. 

Material which Proposers wish to be treated in confidence and withheld from public disclosure must be 
submitted in a separate envelope marked “CONFIDENTIAL.”  In addition each page of confidential 
materials must be clearly marked as "CONFIDENTIAL." The City will not voluntarily disclose materials so 
marked to persons other than the Participating Agencies’ officers, attorneys, employees, and 
consultants involved in evaluating the proposals received. 

If the City receives a request from a third party to review and/or copy material so marked, it will inform 
the Proposer who submitted it and will allow the Proposer to present arguments and facts to the City in 
support of the position that the material is entitled to an exemption from disclosure under the Public 
Records Act and should not be released. 
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If the City determines that the material is not entitled to an exemption and that it must be released, the 
City will advise the Proposer of that determination prior to releasing the material so that the Proposer 
may seek a court order enjoining its release. 

If the City determines that the material is entitled to an exemption, and the person who requested the 
information files a legal action seeking its release, the City will advise the Proposer and will not oppose a 
motion by the Proposer to intervene in the action. The Proposer must either intervene or agree to pay 
the City's legal expenses in defending the action; otherwise the City will have no obligation to 
affirmatively defend the action and may release the information sought without any liability whatsoever 
to the City. 

No proposer will seek damages against the City or recovery of its attorneys’ fees from the City, as a 
result of any dispute related to the release of information submitted in response to this RFP, whether 
the Proposer is seeking release of another Proposer’s information or is opposing a third party’s request 
for release of its material. 

Material that has been marked as confidential will be returned to all unsuccessful Proposers once a 
contract has been signed with the selected Proposer. 

By submitting a proposal, Proposers agree to all the foregoing provisions. 

Proposers may not designate Proposal Forms 2 (Transmittal Letter, Acceptance of Addenda), 12A, 12B, 
12C, and 12D (Annual Operating Cost), 13 (Basic Annual Payment and Tipping Fee for Excess Tonnage), 
14 (Materials Recovery and Marketing Plan), and 15A and 15B (Organics Marketing Plan and Organics 
Processing Cost) as confidential.  If these forms are designated as confidential by a Proposer, the 
proposal may be considered non-responsive. 

F. Rights Reserved by the City 

The City reserves the right, in its sole discretion, to pursue any or all of the following actions in regard to 
this RFP: 

 Issue addenda to the RFP. 

 Request additional information and/or clarification from the Proposers. 

 Permit the timely correction of errors, and waive minor deviations. 

 Reject any or all proposals. 

 Issue subsequent RFPs based on refinements of concepts proposed in response to the RFP. 

 Withdraw this RFP. 

 Extend the time for submittal of Proposals. 

 Enter into discussions regarding price and/or terms with one or more Proposers. 

 Select the Proposer that, in the judgment of the City Council and any evaluation process 
notwithstanding, is most likely to succeed in providing the services desired by the City. 

 Take whatever other action it deems in its interest. 
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This RFP does not obligate the City to accept any proposal, negotiate with any Proposer, award a 
contract, or proceed with the development of any project described in response to this RFP. 

G. Communications Guidelines 

In order ensure a fair and orderly process, Council has adopted the following communications guidelines 
to be adhered to during this RFP process. 

Proposers shall: 

 Submit a statement of interest in the RFP (Form 1A); 

 Sign a statement agreeing to the communication guidelines (Form 1B); 

 Attend a mandatory pre-proposal meeting and facility tour (per Section 1.3.A); 

 Direct all questions and communications regarding the RFP in writing to one designated City 
representative (per section 1.3.B); 

 Be prohibited from distribution of door-to-door materials, and newspaper, radio, television and 
public space advertisements in regards to this RFP process; 

 Be prohibited from meeting individually with the Mayor or any individual Councilmember during 
the RFP process. 

Proposers who do not comply with the communications guidelines will be disqualified and cannot be 
selected to enter into an Agreement with the City. 

The Mayor and Councilmembers shall: 

 Notify the City Manager of any potential conflicts of interest;  

 Include another Councilmember and a member of City staff (to be designated by the City 
Manager) in any non-public meetings between proposers and Councilmembers, and should 
listen to but not make commitments to proposers in such meetings.   

1.3 General Information 

A. Pre-Proposal Meetings and Facility Tours 

One MANDATORY pre-proposal meeting will be held as shown in Table 1-1 at the SMaRT Station, 301 
Carl Road in Sunnyvale, and will include a tour of the facility.  At that time, questions will be answered. 
The City is not responsible for dissemination of information to those not present at the pre-proposal 
meeting. 

All substantive questions submitted in writing, or asked at the pre-proposal meetings, will be responded 
to in writing by the City. Proposers are encouraged to submit written questions prior to each pre-
proposal meeting.  No written questions will be accepted after the date shown in Table 1-1.  Only 
published minutes from the pre-proposal meeting and other written addenda may be relied upon when 
seeking clarification of the requirements stated in the RFP. 
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In addition to, and following the SMaRT Station tour which will occur during the mandatory pre-proposal 
meeting, the City will provide proposers the opportunity for an extended tour. For an appointment for 
an additional tour, please contact the designated project coordinator identified in Section 1.3.B below. 
The City reserves the right to schedule multiple proposers for joint, simultaneous tours. 

B. Instructions to Proposers 

Project Coordinator/Point of Contact 

Proposers shall direct all questions regarding this RFP to the project coordinator. This will ensure that 
consistent and accurate information is disseminated. Proposers who contact anyone other than the 
project coordinator during the proposal process risk elimination of their proposals from consideration. 
The project coordinator is: 

Dreama Howard 
Senior Buyer 
City of Sunnyvale Purchasing Division 
Sunnyvale City Hall Annex 
650 W. Olive Avenue 
P.O. Box 3707 
Sunnyvale, California 94088-3707 
Telephone: (408) 730-7396 
Fax: (408) 730-7110 
E-mail: dhoward@sunnyvale.ca.gov 

Examination of Proposal Solicitation Documents 

The proposal solicitation documents consist of this Request for Proposals, each and every document 
listed in the Table of Contents of the RFP, and any addenda which may have been issued.  Proposer shall 
thoroughly examine and be familiar with all proposal solicitation documents.  Submission of a proposal 
shall constitute proposer’s acknowledgment upon which the City may rely that proposer has thoroughly 
examined and is familiar with the proposal solicitation documents.  Failure or neglect of proposer to 
receive or examine all or part of the proposal solicitation documents shall in no way relieve the proposer 
from any obligations with respect to this RFP or any resultant Service Agreement. No claim for additional 
compensation will be allowed which is based upon a lack of knowledge of any part of the proposal 
solicitation documents. 

Interpretation of Proposal Solicitation Documents and Addenda 

Should a proposer discover conflicts or ambiguity in the proposal solicitation documents that require a 
decision or explanation, proposer may request an interpretation.  Such a request shall be made in 
writing and delivered to the person identified on the cover page of this RFP no less than five (5) business 
days before the deadline for receipt of proposals.  Every interpretation made to proposers will be in the 
form of an Addendum issued by the City.  Addenda, if issued, will be sent as promptly as possible to all 
parties that have been issued proposal solicitation documents.  Only properly issued Addenda shall be 
binding upon City; any oral and/or other form of interpretation or clarification will have no legal or 
contractual effect. Proposers must acknowledge the receipt of Addenda by reference number (as 
provided in Section 6.1). 

file:///C:/Users/pgonda/Downloads/dhoward@sunnyvale.ca.gov
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C. Submission Deadline and Address 

Proposals shall be submitted in a sealed envelope clearly marked “Request for Proposals _____” and 
received no later than the date and time shown in Table 1-1 by the City of Sunnyvale, Purchasing 
Division.  Proposals may be: 

1. Hand delivered to 650 W. Olive Avenue; 94086 or  

2. Mailed to P.O. Box 3707, 94088-3707.  

Proposals received later than the above-mentioned deadline will be returned unopened to the 
Proposers, and those Proposers will be eliminated from the procurement process. If interviews with 
Proposers are desired by the City, it is anticipated that they will be held on the date shown in Table 1-1.  
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SECTION 2. GENERAL INFORMATION 

2.1 Background 

The SMaRT Station is located on a City-owned site adjacent to the closed Sunnyvale Landfill, the 
Sunnyvale Water Pollution Control Plant (WPCP), and San Francisco Bay (Please refer to Figures A-1 and 
A-2 in Appendix A). The City of Sunnyvale owns the site. Other operations in close proximity to the site 
include the Household Hazardous Waste Event site, leased to and operated by County of Santa Clara, 
and the concrete recycling facility leased by Stevens Creek Quarry on the closed landfill’s East Hill. 
Nearby land uses also include the Sunnyvale Baylands Park and the Moffett Park industrial park with 
occupants that include Fortune 500 companies NetApp, Yahoo!, and Juniper Networks. 

Non-diverted MSW from the SMaRT Station is transferred to the Kirby Canyon Landfill. The Participating 
Agencies have contracted with Waste Management of California for long-term-disposal capacity at the 
Kirby Canyon Landfill. The Kirby Canyon Landfill is located in south San Jose, California, approximately 27 
miles from the SMaRT Station at the Coyote Creek Golf Drive exit off Highway 101. The Memorandum of 
Understanding (MOU) among the Participating Agencies regarding the use, operation and business 
arrangements between the SMaRT Station and Kirby Canyon Landfill is presented in Appendix D. The 
Participating Agencies are currently in negotiations with WM regarding certain provisions of the Kirby 
Canyon disposal agreements. Since the Contractor does not pay for disposal, the City anticipates that an 
amendment, should one result, will have no material impact on the Contractor’s receipt and processing 
of Participating Agency materials at the SMaRT Station. 

2.2 Tonnage / Financial Data 

A. MSW and Source-Separated Yard Trimmings Tonnage Data 

Table 2-1 provides a summary of MSW and Yard Trimmings tonnage processed and diverted at the 
SMaRT Station for FY 2008/09 through FY 2012/13.  

B. Source Separated Recyclable Materials Processing – Commodity Tonnage 

Table 2-2 provides a summary of tonnage data (by material type) of commodities recovered from the 
City of Sunnyvale’s and the City of Mountain View’s residential curbside and multi-family recycling 
programs, and the City of Mountain View’s single-stream commercial recycling program for fiscal years 
2008/09 through 2012/13. The City of Palo Alto is not expected to bring its source-separated recyclables 
to the SMaRT Station for processing at this time.  

The City of Mountain View offers recycling services at no charge to business customers. Businesses can 
choose from two different types of recycling containers: wheeled carts or bins. Bins are used for large 
amounts of recycling such as cardboard or mixed recyclables (paper, glass bottles and jars, metal cans, 
and plastic containers #1 through #7). Carts are used where space is limited or for small amounts of 
recycling. Bins come in different sizes to match customer needs.  Note that in addition to this service 
provided by Mountain View’s franchised hauler, independent recyclers may collect materials from 
businesses in Mountain View, Palo Alto, and Sunnyvale subject to those cities’ requirements.  
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The City of Sunnyvale offers cardboard recycling service at no charge to business customers who qualify 
(must generate a minimum of 200 pounds a week). Customers who wish to recycle paper, glass bottles 
and jars, metal cans and plastic containers #1-#7 must work with an independent recycler. 

C. MSW Processing – Commodity Tonnage 

Table 2-3 provides a summary of outbound tonnage data (by material) for commodities recovered from 
MSW by the SMaRT Station in fiscal years 2008/09 through 2012/13.  This tonnage also includes 
approximately 10 tons per month of source separated Source Separated Recyclable Materials accepted 
at the SMaRT Station buyback/drop-off center.  

Table 2-1 
Historical SMaRT Station Data 

By Fiscal Year (July-June) 

 

OPERATIONAL INFORMATION 2009 (3) 2010 2011 (4) 2012 (5) 2013

Participating Agencies' Franchised MSW
 (1)

: 187,653             168,787            153,059            167,770            175,751            

Publicly Hauled MSW: 8,192                 9,265                10,158              13,966              14,213              

Total MSW Delivered 195,845             178,052            163,217            181,736            189,964            

Total Tons Yard Trimmings Delivered: 26,874               22,638              22,158              25,305              35,084              

TOTAL Tons MSW & Yard Trimmings Delivered 222,719             200,690            185,375            207,041            225,048            

Total Tons Recyclable Materials Tons Delivered 20,791               20,213              20,103              19,379              19,869              

Tons to Landfill 183,273             154,977            138,569            155,371            157,303            

MSW Recovery Rate 
(2) (3)

6.42% 12.96% 15.10% 14.51% 17.19%

(1) MSW = Municipal Solid Waste
(2) (Total MSW Delivered to SMaRT - Tons to Kirby)/(Tons Delivered to SMaRT)  Basis for determining Contractor's share of recyclables revenue.
(3) 2009-10:  Mixed Waste MRF processing under construction until  September 2009
(4) 2010-11:  MSW from Palo Alto redirected to PA Landfil l  15,273 tons
(5) 2011-12:  MSW from Palo Alto redirected to PA Landfil l  2,218 tons

FINANCIAL INFORMATION 2009 2010 2011 2012 2013

Contractor Revenues

Contractor's Payment 10,078,740$      11,529,050$     12,287,461$     12,275,477$     11,740,626$     

Share of Recyclables Revenue -$                   -$                 -$                  -$                 1,118,069$       

Share of Public User Fee Revenue 150,533$           165,271$          191,942$          259,589$          273,403$          

Total 10,229,273$      11,694,321$     12,479,403$     12,535,066$     13,132,098$     

Reimbursements from City to Operator

Replacement Parts for City Equipment 169,811$           591,192$          490,922$          417,406$          493,608$          

Hazardous Waste Transportation and Disposal 76,874$             73,233$            180,084$          200,406$          139,744$          

Total 246,685$           664,425$          671,006$          617,812$          633,352$          
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Table 2-2 
Source Separated Recyclable Materials Processing –Tonnage* 

 
 

Commodities Marketed 2009 2010 2011 2012 2013

Aluminum Cans 82               79               80               59               63               

Aluminum Foil 11               11               

Glass - Amber 246             247             252             214             229             

Glass - Flint 596             511             513             468             501             

Glass - Green 708             656             697             607             650             

Glass - Mixed 1,352          1,350          1,318          1,369          1,450          

Green Materials 26,873        22,638        22,158        25,305        35,084        

HDPE - EPIC Mix 472             485             493             450             480             

Mixed Paper 6,054          5,607          5,629          7,645          8,138          

OCC 5,754          5,345          5,029          4,546          4,774          

Old Newspsper 852             228             

ONP #6 & #7 3,363          3,676          3,668          

PET 303             301             308             283             300             

Plastic - Mixed 35               -              

Rigid Plastic 37               30               32               

Scrap Aluminum -              

Scrap Metal 57               53               53               54               57               

Tin Cans 336             324             330             306             326             

Wood Overs 9                 9                 

Source Separated Total 46,234        41,308        40,528        42,208        52,332        

*Residential. Multi-family and Commercial recyclables collected from Sunnyvale and Mountain View
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Table 2-3 
MSW Processing – Recovered Commodity Tonnage* 

 
 

2.3 Zero Waste Planning and Implementation 

A. Waste Characterization 

In 2010, the City of Sunnyvale and the City of Mountain View commissioned a joint waste composition 
sort analysis for the MSW generated by the two Cities and processed at the SMaRT Station. See 
Attachment E for the full studies. During the study, representative samples from five sub-streams were 
selected and characterized according to 88 material categories and six presence versus absence 
categories. The five sub-streams categories were: Single‐Family, Multi‐Family, Commercial, construction 
and demolition, and SMaRT Station residuals (for material delivered by all three Participating Agencies). 
The four incoming sub-streams from Single‐Family, Multi‐Family, Commercial, and construction and 

Commodities Marketed 2009 2010 2011 2012 2013

Aluminum Cans 5                 125             115             52               87               

Aluminum Foil 44               53               

Clothes/Shoes Drop-off 3                 6                 7                 6                 

Concrete 1,710          694             1,189          1,774          1,787          

Dirt 913             1,142          500             271             3,246          

Electronics -              185             178             182             167             

Glass - Amber -              5                 27               39               

Glass - Flint -              -              -              46               5                 

Glass - Green -              -              34               53               54               

Glass - Mixed 88               52               96               158             305             

Green Materials 2,286          1,298          3,376          3,798          4,915          

HDPE - EPIC Mix -              143             253             127             185             

Mattresses 11               39               

Mixed Paper 849             1,608          2,766          2,738          2,768          

OCC 183             1,153          1,207          893             1,776          

Old Newspsper -              -              

ONP #6 & #7 -              391             297             

Organic Fines 3,796          7,400          5,726          6,599          

Oversize logs & tree trunks 7                 374             

PET -              613             66               47               141             

Plastic - Mixed 137             22               

Process Water 102             57               35               33               43               

Rigid Plastic 6                 8                 101             

Scrap Aluminum 12               2                 15               

Scrap Metal 1,291          1,593          1,218          955             1,571          

Tin Cans -              644             685             549             703             

Tires 34               47               41               36               39               

Wood Overs 884             864             509             601             258             

MSW Processing Total 8,360          14,560        20,008        18,134        25,259        

*Commnodities recovered from MSW
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demolition consist of MSW that is discarded by residents, businesses and contractors. This waste was 
sampled and characterized before being processed through the SMaRT Station materials recovery 
facility. The fifth sub-stream, SMaRT Station residuals, is the material remaining after processing, that is 
sent to the landfill for disposal.  

The study found that approximately 76% of incoming MSW (excluding C&D waste), prior to sorting at 
the SMaRT Station, fell into the recoverability categories of: recyclable paper, other recyclables, and 
compostable/potentially compostable. 

Of this amount: 

 Nearly 42% was categorized as compostable/potentially compostable, including food, 
compostable paper, leaves and grass, and other compostable organics; 

 Recyclable paper comprised about 13.8%, including cardboard, office paper, newspaper, and 
other miscellaneous paper; 

 Approximately 19.9% was categorized as “other recyclables.” This is a broad category that 
includes bulky items like furniture or mattresses, other ferrous metal such as structural steel 
beams or metal coat hangers, durable plastic items including plastic outdoor furniture or plastic 
pipes and fittings, and wood pallets and crates. 

The remaining 24% of MSW discarded by residents and businesses was categorized as potentially 
recyclable (e.g., textiles, carpet, food service plastic) or problem materials (e.g., diapers, trash bags, kitty 
litter).  

Approximately 84% of SMaRT Station residuals were categorized as compostable/potentially 
compostable, recyclable paper, or other recyclables. Of this amount: 

 The majority, 57%, is categorized as compostable/potentially compostable; 

 Recyclable paper comprised 14%; 

 Other recyclables comprised 18%. 

The remaining 17% of SMaRT Station residuals were categorized as potentially recyclable or problem 
materials. 

It should be noted that the residual samples collected and characterized for the study did not include 
the minus 2” fines separated by the MRF trommels. It is estimated that these fines represent 
approximately 18% of the incoming waste stream. 

The City of Palo Alto conducted a waste composition study in 2013.  A summary of the results from this 
study is provided in Appendix E. 

B. Potential Changes in Collection Programs 

Zero Waste Planning  

See Appendix E for key zero waste planning documents. 
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Mountain View began a zero waste planning process in 2010, and anticipates completing a Zero Waste 
Plan in 2014. The city’s current diversion rate is about 72%. To date, the planning process including 
several City Council presentations has resulted in identification of the proposed pilot programs and 
citywide programs identified in the tables below. A number of the programs are included in the City’s 
2012 collection agreement, and identified for implementation on specific dates, or as optional programs 
for later implementation at a specific price.  

Palo Alto adopted a Zero Waste Strategic Plan in 2005 and a Zero Waste Operational Plan in 2006. The 
city’s current diversion rate is about 80%. Some of the programs provided in the Plan were implemented 
by its current collection contractor beginning in 2008. Current and potential pending new pilot programs 
and citywide programs are identified in the tables below.  

In December 2008, Sunnyvale City Council approved a Zero Waste Policy (RTC #08-358, Policy 3.2.4), and 
staff developed a draft Zero Waste Strategic Plan for Council consideration. Council approved the Zero 
Waste Strategic Plan on April 23, 2013 and adopted diversion goals of 70% for 2015, 75% for 2020 and 
90% by 2030. The current diversion rate is 66 percent. The Council-Approved actions designed to 
achieve this goal are as follows: 

 Improve sorting at the SMaRT Station to remove glass contaminants (specifically from fines); 

 Implement residential food scrap and commercial/multi-family yard trimmings collection 
programs; and, 

 Pursue additional source separation possibilities, including enhanced outreach and education 
efforts to increase the efficiency of source separation (with the addition that the City set a goal 
for home diversion of food scraps). 

Potential Program Changes  

The Participating Agencies’ zero waste plans, planning processes and/or collection agreements identify 
two types of modifications to collection programs: pilot programs and modified or new citywide 
programs. One or more pilot programs will likely occur prior to January 1, 2015, and/or may occur 
during the term of the Agreement. Modified or new collection programs will generally be developed and 
implemented at the discretion of the individual city, and will generally be subject to city council 
approval.  

As shown in the far right column of each of the four tables, Contractor compensation during pilot 
programs will be the same as in the absence of such programs. Pilot programs will not result in any 
adjustment to any of the four forms of compensation presented in Section 5 of the RFP. In addition, as 
provided in Section 3.5F of the Agreement, the Contactor will be expected to provide reasonable 
coordination and assistance to each relevant Participating City and its Designated Hauler during any 
pilot program.  

The following tables summarize the best current planning regarding modified or new citywide programs 
that may be implemented prior to, or during the Agreement term. For each table, the programs are 
subject to council approval, whether or not the “Estimated Implementation Dates” column shows a 
specific date and unless otherwise indicated. In each table, for “Contractor Compensation”, 
implementation of these programs are shown either as entailing no change in compensation, or as 
subject to a possible modification in compensation as provided in Section 10.20 of the Agreement to the 
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degree the Contractor experiences demonstrated net increases in cost due to program implementation. 
However, note that some programs that may be implemented citywide but that are directed to a small 
sector, such as restaurant bottle collection, will be treated the same as a pilot program – there will be 
no adjustment in compensation.  

The City will ensure that the selected Contractor receives early notice of pilots and of modified or new 
citywide programs as provided in Section 3.5F of the Agreement, and will coordinate with the 
Contractor to ensure there is no interruption in SMaRT Station operation due to the change in delivered 
material. 

Future Recycling Programs - Mountain View and Sunnyvale 

If implemented, the programs identified in Table 2-4 will increase the quantity, and potentially the 
quality, of Source Separated Recyclable Materials, and decrease the quantity of recoverable MSW 
delivered to the SMaRT Station. The addition of curbside cooking oil, CFL and cell phone collection 
programs would likely decrease the overall tonnage of MSW, and decrease contamination of 
recoverable MSW fibers. 

Table 2-4 
Recyclable Materials - New Potential Mountain View and Sunnyvale Programs 

Program Name 
Estimated 

Implementation 
Date 

Estimated 
Tonnage at Full 

Scale 

Participating 
Agencies 

Contractor 
Compensation  

Mandatory and/or Enhanced 
Commercial & Multi-Family 
Recycling Programs 

Mtn. View: 
07/01/2013 
Sunnyvale: 
01/01/2014 

Mtn. View: 
1,360 
Sunnyvale: 
1,490 

Mountain View 
Sunnyvale 

No Change 

Restaurant Glass 
Collection Program 

City Option Unknown Sunnyvale No Change 

Weekly SFD Recyclables 
Collection (as opposed to bi-
weekly) 

City Option 430 Mountain View Potential Change 

Expanded List of Recyclable 
Materials for Single-Family 
Collection* 

City Option 964 (includes 
recyclables and 
organics) 
 

Sunnyvale Potential Change 
 

Curbside Cooking Oil, CFL, Cell 
Phone Collection 

Mountain View: 
07/01/2013 
Sunnyvale: 
City Option 
 

TBD Mountain View 
Sunnyvale 

No Change 

*If this program is implemented in Sunnyvale, it will also likely be implemented concurrently in Mountain View. 

 

Future Organics Programs - Mountain View and Sunnyvale 

If implemented, the programs identified in Table 2-5 will increase the quantity of Source Separated 
Organic Materials, and decrease the quantity of recoverable MSW. However, the programs related to 
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Food Scrap collection may also be assumed to decrease contamination of recoverable fibers in the MSW 
stream.  

Table 2-5 
Organic Materials - New and Potential Mountain View and Sunnyvale Programs 

Program Name 
Estimated 

Implementation 
Date 

Estimated 
Tonnage at Full 

Scale 

Participating 
Agencies 

Contractor 
Compensation  

Single-Family Food Scraps 
Collection Pilot  

Mtn. View: 
07/01/2014 
Sunnyvale: 
07/01/2014  
 

Mtn. View: 
TBD  
Sunnyvale:  
TBD 
 

Mountain View 
Sunnyvale 
 

No Change 

Commercial Food Scraps 
Collection Expansion of 
Existing Pilot Programs 
(currently in planning stages) 

Mtn. View:  
07/01/2013 
Sunnyvale: 
 07/01/2014 

Mtn. View: 
5,335 / 3,600 
Sunnyvale:  
4,773 / 960 
(anticipated tons at 
full scale / tons 
under pilot) 

Mountain View 
Sunnyvale 

No Change 

Commercial Yard Trimmings 
Collection 

City Option 1,520 tons Sunnyvale Potential Change 

Multi-Family Yard Trimmings 
Collection 

Mtn. View: 
07/01/2013 
Sunnyvale:  
City Option 
 

Mtn. View: 
740 
Sunnyvale:  
1,025 tons 
 

Mountain View 
Sunnyvale 

Potential Change 

Seasonal “Fall Leaves” Yard 
Trimmings Collection Program 

07/01/2013 150 Mountain View No Change 

Weekly SFD Yard Trimmings 
Collection (as opposed to bi-
weekly) 

City Option 340 Mountain View Potential Change 

Expanded List of Organic 
Materials for Single-Family 
Collection* 

City Option 964 (includes 
recyclables and 
organics) 

Sunnyvale Potential Change 

*If this program is implemented in Sunnyvale, it will also likely be implemented concurrently in Mountain View. 

Future Palo Alto Organics Programs 

The City of Palo Alto is currently in the process of conducting a Single-Family Food Scraps Collection pilot 
program and delivering the resulting materials to a third party facility for processing. Proposers may 
assume that all Source Separated Food Scraps originating from the City of Palo Alto will be processed at 
a third party facility through at least June 30, 2017. If implemented, the programs identified in Table 2-6 
will decrease the overall quantity of MSW, decrease the quantity of recoverable MSW and decrease 
contamination of recoverable fibers in the MSW stream.  
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Table 2-6 
Organic Materials – Potential Palo Alto Programs 

Program Name 
Estimated 

Implementation 
Date 

Estimated 
Tonnage at Full 

Scale 

Participating 
Agencies 

Contractor 
Compensation  

Continue Existing Single-
Family Food Scraps Collection 
Pilot (at the existing pilot-level 
scale)  

02/01/2014 480 tons  Palo Alto No Change 

Expand Single-Family Food 
Scraps Collection Pilot 
Program Citywide 
 
 

City Option 3,500 tons Palo Alto Potential Change 

Energy/Compost Facility 
Development 

2019 n/a (included above 
as 3,500 tons) 

Palo Alto Potential Change 

 

As noted in Table 2-6, in November 2011, Palo Alto voters passed Measure E, which required staff to 
investigate the possibility of placing an Energy/Compost facility on ten acres of the former Palo Alto 
Landfill that was originally slated to be part of Byxbee Park. The City of Palo Alto received six proposals 
in August 2013 for an Energy/Compost Facility or Export Option for Food Scraps and Yard Trimmings 
from the City of Palo Alto’s curbside collection program and biosolids from the Palo Alto Regional Water 
Quality Control Plant.  The proposals generally require Source Separated Food Scraps to either be 
digested with biosolids or composted separately from Yard Trimmings.  The City of Palo Alto is currently 
in the evaluation phase of the proposal review process and expects to make a recommendation to the 
City Council in February 2014.  The recommendation might include:  (i) siting an anaerobic digestion 
and/or composting facility on the ten acres of the former Palo Alto Landfill (location in Measure E); (ii) 
an export option; or (iii) a no-project alternative that would continue the City of Palo Alto’s current 
Organic Materials processing program (Yard Trimmings to the SMaRT Station, Commercial Organic 
Materials to a third party facility).  A full Energy/Compost Facility (if selected) would not be expected to 
be operational until 2018.  Decisions regarding the potential project will be made in spring 2014. If an 
export proposal is selected then it could be implemented as early as late 2014. 

Participating Agency Education and Outreach Efforts 

The Participating Agencies have also identified the education and outreach efforts shown in Table 2-7, 
which will affect multiple sectors and material types. Enhanced Public Education and Outreach in Palo 
Alto could decrease the quantity of Source Separated Organic Materials (as Source Separated Food 
Scraps originating in Palo Alto are processed at a third party facility), decrease the overall quantity of 
MSW (as Recyclable Materials originating in Palo Alto are processed at a third party facility), and 
decrease contamination of recoverable MSW fibers.  Enhanced public education and outreach in 
Mountain View and Sunnyvale will likely increase the quantity of Source Separated Organic Materials 
and Source Separated Recyclable Materials and decrease the quantity of recoverable MSW.  
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Table 2-7 
Education and Outreach Efforts 

Program Name 
Estimated 

Implementation 
Date 

Estimated 
Tonnage at Full 

Scale 

Participating 
Agencies 

Contractor 
Compensation  

Enhanced Public Education & 
Outreach (In Palo Alto, 
specifically to Commercial and 
Multi-Family Customers) 

Mountain View: 
7/1/2013 
Palo Alto: 
7/1/2014 
Sunnyvale: 
City Option 
 

Mountain View: 
TBD 
Palo Alto: 
TBD  
Sunnyvale: 
2400 tons 
 

Mountain View 
Palo Alto 
Sunnyvale 

No Change 

 

2.4 Other Available Data 

Appendix L contains additional operational and financial information for the SMaRT Station.  

2.5 Final Environmental Impact Report 

The Final Environmental Impact Report (FEIR) for the SMaRT Station project was completed and certified 
by the City of Sunnyvale in 1990, based on a conceptual design of the facility. An addendum to the FEIR 
was completed to reflect the final design of the facility. The selected Contractor will be required to 
comply with various mitigation measures adopted by the City Council when the FEIR was certified.  The 
FEIR and Addendum are available for review at the City of Sunnyvale. 
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SECTION 3. DESIGN AND DESCRIPTION OF THE SMART STATION 

3.1 Station Design 

A. SMaRT Station Capacity 

The SMaRT Station is a 100,000 square foot mixed waste processing/transfer station facility with a 
design and permitted capacity of 1,500 tons per day (tpd) (5 days per week).  The SMaRT Station 
contains two separate sorting operations: 

 MSW processing lines, trommels, and related equipment for recovery of commodities from 
mixed MSW delivered by the Participating Agencies. 

 Source Separated Recyclable Materials processing lines, for processing of source separated 
recyclables received from curbside, multi-family and commercial programs in Sunnyvale and 
Mountain View. 

The third primary function of the SMaRT Station is transfer of Residuals and unprocessed MSW for 
disposal at the Kirby Canyon Landfill.  

B. Principal SMaRT Station Features 

Principal features provided in the SMaRT Station include: 

 50,000 square foot waste tipping floor 

 Enclosed hazardous waste storage  container 

 Maintenance area 

 MSW compactor/transfer trailer loading areas 

 Trailer staging area 

 MSW processing system including trommels, disc screens, electromagnets, eddy-current 
separators and manual sorting conveyors. 

 Source Separated Recyclable Materials unloading and processing area and scale 

 Source Separated Recyclable Materials processing system designed for dual-stream recycling 
program 

 Recyclable Materials buyback/drop-off center (including drop-off for certain Universal Wastes) 

 Consolidation and storage area for recovered materials 

 Loading dock 

 Wood and Yard Trimmings processing and storage area 

 Office and visitor center 

 Entrance facility, including gate house, pay booth and scales 

 Parking for employees and visitors 
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A series of SMaRT Station design drawings are presented in Appendix A, providing:  

 Service Area (Figure A-1). 

 Street Location (Figure A-2). 

 Site General Arrangement (Figure A-3).  

 Building General Arrangement (Figure A-4). 

 Mass Flow Diagram – Mixed Waste MRF (Figure A-5). 

 Source Separated Recyclables Processing Equipment Layout (A-6). 

 Architectural Main Building Exterior Elevations (Figure A-7). 

 Site Utilities Plan (Figure A-8). 

 MSW Processing Equipment Arrangement and Text Description (Figure A-9) 

C. Tipping Operations 

1. City- Designated Hauler Tipping Operations 

Residential, commercial, and industrial haulers are directed by traffic control signs along the access road 
and an overhead sign, located at the entrance to the two inbound scales. Vehicle weight data (e.g., truck 
number, tare weight, gross vehicle weight, net load weight) is entered and captured by the SMaRT 
Station's scale software system. The driver then receives a weight ticket prior to being allowed to 
proceed onto the tipping floor.  Roll-off trucks are weighed after unloading and are currently provided 
with a weight ticket as they exit. 

From the gatehouse, vehicles proceed to the SMaRT Station (either the main MSW processing building, 
Source Separated Recyclable Materials processing area, or the yard/wood trimmings processing area). 
Upon arrival at the tipping floor, vehicles are directed by traffic controllers onto several areas of the 
tipping floor depending on the type of waste carried. Under the instruction from the traffic controllers 
the collection vehicle drivers unload the contents of the collection vehicles directly onto the tipping 
floor. After unloading, the collection vehicles follow established routes and exit the processing facility to 
resume route collection activities. Determination of recovery potential of loads is made at the tipping 
floor or by pre-arrangement with the haulers.  Those few loads that are not appropriate for processing 
are directed to tip adjacent to the MSW compactor in-feed conveyor. 

2. Public Haul Tipping Operations 

The public is directed to the SMaRT Station by traffic signs and an overhead directional sign on the 
access road to the scale house at the entrance to the facility. Public customers are charged at the 
entrance gate according to weight or volume and type of materials being delivered. Public vehicles are 
then directed to the public haul tipping area on the tipping floor or, if they contain only source-
separated wood or Yard Trimmings, may be directed to the unloading area in the wood/yard trimming 
processing area. After unloading, the public vehicles follow established routes to exit the SMaRT Station. 

Public haul vehicles entering the main processing building are directed by a spotter to the public tipping 
area where the customers unload the MSW on the floor. Large, easily salvageable commodities 
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unloaded on the public tipping area are pulled from the load by a team of sorters and placed in 
appropriate bins for storage prior to mixing with like materials for marketing. The remaining material is 
pushed by a wheel loader to the appropriate section of the main tipping floor, and either joined with 
MSW to be processed or with sorted MSW awaiting transfer to the landfill. 

D. Current MSW Processing Operations 

1. Floor Sorting of Materials from Commercial and Industrial Loads 

MSW processing starts on the tipping floor, where the following materials are separated from the 
remaining waste stream: white goods, bulky commercial wastes, batteries, tires, bulk ferrous metals, 
wood, carpet, mattresses and Yard Trimmings. Additionally, certain construction and demolition wastes, 
such as asphalt, concrete, drywall and metals are separated out for recycling. Effective floor sorting aids 
in the overall efficiency of the materials recovery process.   

The selected contractor shall utilize floor sorting to identify and remove banned, hazardous, and 
universal wastes that may not be delivered to any Class III landfill (in accordance with current and future 
regulations).   

Banned wastes include tires and large appliances.  Costs for processing, and/or disposal of these wastes 
are the responsibility of the contractor, and will not be reimbursed by the City.  Revenues from 
recycling, or costs to recycle these materials will be shared in accordance with Article 5 of the operating 
agreement. 

Hazardous and Universal Wastes discovered while performing load checks or otherwise discovered 
during processing must also be removed from the waste by the Contractor.  These materials will be 
transported by the Contractor to the proper storage area and Contractor will arrange for proper 
recycling or disposal.  Costs for recycling or disposal of hazardous wastes and universal wastes will be 
reimbursed by the City.  Revenues generated from the recycling of universal wastes (such as payment 
received under SB 20 for recycling of covered electronic devices) will be shared in accordance with 
Article 5 of the operating agreement.  The City shall designate the selected contractor as an authorized 
collector if required for the purpose of receiving SB20 payments. 

After visual inspection and removal of any targeted floor-sort materials, the remaining material is 
moved by wheel loaders to one of two walking floor conveyors that feed the MSW processing lines. 

2. Line Sorting of Materials 

Overview 

The Contractor shall recover Recyclable Materials from MSW using elevated sort lines and a 
combination of mechanical and manual separation methods. In 2012 the City completed and declared 
operational new MSW processing equipment, which included the addition of two large trommels, disk 
screens, electromagnets, eddy current separators, a baler and related equipment. A description of the 
MSW processing equipment is included in this RFP.  Proposers shall utilize Form 14 to describe how they 
will recover and market Recyclable Materials.  Form 14 will be used as the basis for Exhibit B-1 of the 
Agreement. 
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MRF Fines 

The key operational and technical issue facing the City and the selected Contractor (to the extent that it 
is not resolved prior to the effective date of January 1, 2015) will be full and effective resolution of the 
MRF “fines” issue, as described below. 

At the time the City issued the 2007 Request for Proposals (RFP) for operation of the SMaRT Station, the 
City was in the process of replacing the MRF equipment. Proposers during the process relied on a 
conceptual design for the new MRF on which to base their cost proposals. The design included an 
estimate of system outputs for minus 2-inch material, referred to as “fines.” It is desirable to remove 
fines early in the MRF process to prevent organics, dirt, grit and other materials from contaminating 
recyclable paper, metals and plastic captured later in the MRF process. A secondary result is that the 
fines have a high organic content and can be composted into soil amendment when blended with other 
higher-quality Organic Materials, such as Yard Trimmings. The prior contractor of the MRF marketed the 
fines material removed by the old MRF equipment as compost feedstock without additional processing. 
Contaminants contained in the fines were mostly materials that are easily removed with simple 
machinery at the end of the composting process.  

Soon after the new MRF equipment was installed, it was determined that the new MRF changed the 
fines removed in two significant ways. First, a far larger proportion of the fines were captured by the 
new MRF, thus improving the cleanliness of the recyclables recovered later in the process. Second, the 
fines were more heavily contaminated. In addition to the easily removed contaminants, the fines also 
contained significant amounts of glass (approximately 11% of the fines by weight). This resulted from 
glass bottles being tumbled and broken in the trommels installed as part of the new processing system 
(the previous equipment used a shaker screen that broke less glass). The higher glass content has 
limited the City‘s ability to market the fines as discussed in Section 4.2H of the RFP.  

The City has contracted with an engineering firm (CalRecovery) to develop and test technical solutions 
that will remove the material at the back end of MRF processing and improve the marketability of the 
fines, as described in Attachment M. The City intends to use this RFP process, as provided in Section 6 
to: 

1. Solicit proposed pricing and related diversion estimates assuming the CalRecovery equipment is 
installed.   

2. Request alternative technical approaches to resolving the fines issue. 

3. Request options for marketing the fines as is, with the current level of glass contamination. 

E. Transfer Operations 

Residuals from the materials recovery operations and materials that are moved directly to the transfer 
load-out operations are compacted into "slugs" and loaded into transfer trailers. The compactor in-feed 
conveyor and Amfab compactor are capable of loading 72 tons of material per hour into transfer 
trailers. Once compacted, this material is delivered to Kirby Canyon Landfill. Trucks delivering loads to 
the landfill operate in accordance with the time-of-day limitations specified in Section 3.3 and Section 
4.1 of the Agreement. A top loading conveyor provides backup in the event that the compactor and/or 
compactor in-feed conveyor are not working and solid waste must be loaded by conveyor into open top 
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Transfer Vehicles.  The transfer trailers must have the ability to be loaded from the rear (by compactor) 
or from the top (by conveyor), and to unload at the landfill without the aid of a tipper. 

F. Source Separated Recyclable Materials Processing Operations 

Source-separated curbside, multi-family and commercial recyclables collected in the cities of Sunnyvale 
and Mountain View are processed in the Source Separated Recyclable Materials processing area of the 
SMaRT Station.  See Appendix E for the most recent characterizations of Source Separated Recyclable 
Materials delivered from Sunnyvale and Mountain View. The Source Separated Recyclable Materials 
processing area includes an in-ground scale equipped with a card reader system for tracking of material 
weights.  The Source Separated Recyclable Materials processing system includes two processing lines, 
one for fiber sorting and another for commingled rigid containers.  Dual stream materials are dumped in 
designated tipping areas adjacent to the processing lines and moved to conveyors with a small wheel 
loader.  Materials are sorted mechanically and manually into bunkers or hoppers and stored until baled.  
Glass is dropped through chutes into 6-yard containers.  

G. Wood and Yard Trimmings Processing 

Grass, leaves, garden waste, plant prunings, tree trimmings and untreated timber products (lumber, 
pallets and similar wood products) are directed to the wood and Yard Trimmings processing area. 
Incoming Designated Hauler and city vehicles containing clean, source-separated loads of these 
materials are routed directly to the wood and Yard Trimmings processing area to unload their materials. 
The same materials removed from industrial, commercial and residential mixed loads on the MSW 
tipping floor will be moved by the Contractor from the tipping floor to the wood and Yard Trimmings 
processing building for grinding.  Building demolition debris may not be accepted and processed in the 
wood and Yard Trimmings processing area. 

At the wood and Yard Trimmings processing area, the vehicles are directed into the tipping area by a 
traffic spotter to discharge their materials. Loads will be inspected on the floor for contaminants 
including materials that may damage the equipment (such as large metal objects, dirt and rock). 
Contaminants are removed, and directed back onto the MSW tipping floor for disposal at the landfill. 
Loads that are heavily contaminated may be directed to the MSW tipping floor for further sorting or 
disposal. 

Clean materials are shredded with a hammermill-type shredder. Following shredding, the materials are 
fed onto a conveyor and passed under a magnetic crossbelt conveyor for removal of small pieces of 
ferrous metal, such as nails. The smaller materials (fines) are separated from the larger materials (overs) 
using a vibratory screen. 

Yard Trimmings overs, fines and wood overs are separated and bulked outside the west end of the wood 
processing building. Wood overs (and, at times, Yard Trimmings overs) are sent to market as a fuel 
product or for other uses.  The Yard Trimmings overs and fines will be used as feedstock for compost, 
mulch, and bulking agent for sludge composting operations or other purpose acceptable to the City. 

H. Buyback/Drop-Off Center 

A buyback/drop-off center is also part of the SMaRT Station and is located on the south side of the 
facility. The goal of the center is to allow the general public an opportunity to recycle their own material 
and receive market prices for those materials of value. The center, including parking, is 12,000 square 
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feet in size and is designed to handle approximately 40 vehicles per hour. The buyback center is certified 
to redeem California Redemption Value materials and the drop-off area is set up to accept a variety of 
materials that are listed in Section 4.2.6 of this RFP. 

I. Hazardous Waste Storage Area 

The SMaRT Station is neither designed nor permitted to accept hazardous wastes of any kind. However, 
during the course of normal operation it is anticipated that some hazardous materials will be found 
during screening of random loads required by the Hazardous Waste Exclusion Program (HWEP), and 
thereafter in processing operations. Hazardous material found through the HWEP and any other 
hazardous material discovered at the facility will be stored in a hazardous materials storage container, 
located in the southeast corner of the facility. The storage container is 600 square feet in size, and 
double contained. 

J. Offices and Visitor Center 

The SMaRT Station includes administrative offices and a visitor center.  The offices and visitor center are 
6,000 square feet in size and are located at the west end of the facility.  This building includes a lobby 
and reception area, office area, restrooms, orientation/training room, shower and locker rooms and a 
break room. 

The City has exclusive use of approximately 675 square feet of office space in the office/visitor center 
that houses approximately six employees.  The selected contractor will provide, at no cost to the City, 
utilities (with the exception of telephone service), and janitorial and building maintenance services to 
this portion of the office/visitor center.  The selected Contractor is required to provide a   means of 
emergency power at the office/visitor center that allows the Contractor’s landline phones to continue 
operating when utility power is interrupted. The City will provide at its expense, City telephones and 
other communications equipment, furniture, computers, office supplies and moveable partitions used 
by City staff.  

K. Scale House 

The facility entrance includes a scale house and two inbound truck scales where public haul fees are 
collected and hauler vehicles are weighed and recorded.  A third scale is located in the outbound lane to 
weigh all outbound loads and certain empty vehicles for which tare weights are not used.  The scale 
house will be operated by the selected Contractor. The scale house has two fee windows for MSW 
collection vehicles. An additional booth is available for use for the general public, but has not been used 
for that purpose to date.  The selected contractor is required to furnish a portable emergency generator 
to operate the scale system in the event of a power outage. 

L. Radiation Monitors 

Two sets of radiation monitors are located at the inbound lanes to the scales to detect the presence of 
radioactive materials in incoming loads.  These monitors operate 24/7 and require minimal operator 
interaction.  The monitors are connected to electronics inside the scale house which provide 
information regarding the system status and additional information in the event of an alarm.  
Information regarding the radiation detection program at the SMaRT Station is located in Exhibit L of the 
Agreement. 
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M. Facility Parking and Vehicle Maintenance 

The facility has parking on the west side for visitors and employees. There is additional employee 
parking on the road heading up to the concrete recycling operation. The selected contractor may park 
empty Transfer Vehicles in the fenced and paved operational area of the SMaRT Station, which does not 
include the office parking lot. The facility has a vehicle maintenance area that is 2,000 square feet in size 
and is located on the north side of the main building. This facility is designed for repairing and 
maintaining on-site rolling stock (loaders, forklifts, scissor lifts) only and is not designed for maintaining 
stationary equipment or Transfer Vehicles. 

N. Other Facility Amenities 

The SMaRT Station is equipped with an overhead sprinkler system and fire suppression equipment. 
Sanitary facilities are located in the administration building and in the main building near the compactor.  
The administration building includes locker rooms with showers for employees and a break room. The 
SMaRT Station is double plumbed. Potable water is used in the washroom basins, drinking fountains and 
the wash down hoses on the tipping floor, while the toilets and the facility’s landscape irrigation system 
use recycled water. 

O. Electrical Requirements 

The facility includes a 1500 KV transformer with an installed motor horsepower at 480 volt, three phase 
1505 HP.  Usage and billing information for the 12 months ended October 31, 2013 is located in 
Appendix L.   

In the event that power from PG&E is not available, the facility also has a 400 volt 1500 KW emergency 
generator (auto-start) which provides enough power to run the lights and compactor load out 
equipment.  The selected Contractor is required to maintain a smaller generator to provide power to the 
scale house in the event of a power outage. 

The City has been in discussions with solar power companies about installing photovoltaic collectors on 
the SMaRT Station roof and/or on overhead structures above the parking lot adjacent to the 
office/visitor center. The selected contractor is required to cooperate with the City and its solar power 
vendor regarding planning and installing a solar power system and utilizing its electricity at the facility if 
the City proceeds with such a project. 

P. Wastewater and Stormwater Discharge Requirements 

Process water generated at the SMaRT Station cannot be discharged to the sanitary sewer due to its 
physical/chemical characteristics. The selected Contractor will be responsible for the proper 
management of all process water generated at the SMaRT Station, and all associated costs.  Water from 
the tipping floor, conveyor pits and MRF area is accumulated in a sump near the compactor. From there 
the wastewater is pumped into a holding tank and then into tanker trucks and hauled off-site for 
treatment.  Historical information related to the profile and quantities of wastewater generated at the 
facility is provided in Appendix F and also in Table 2-3. 

The SMaRT Station’s stormwater runoff is regulated by the Industrial General Stormwater Permit 
pursuant to a Notice of Intent filed by the City. The selected contractor is required to comply with all 
present and future Best Management Practices (BMPs) documented in the Storm Water Pollution 
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Prevention Plan (SWPPP) prepared by the City. These BMPs will include an operator-managed pre-storm 
site preparation plan and storm event action plan. 

The City anticipates designing and installing structural BMPs based on the results of sampling and 
analysis of stormwater samples during the 2013/14 rainy season. The structural BMPs may include 
expanded roof coverage for areas not presently under roof, installation of improvements that would 
capture, treat and discharge stormwater to either storm or sanitary sewer and/or direct discharge of 
stormwater to the nearby WPCP.  As provided in Section 6 of the RFP, Proposers must describe their 
proactive efforts to anticipate and avoid violation of regulatory requirements related to stormwater 
management.      

3.2 Stationary Equipment 

The SMaRT Station is equipped with stationary equipment that the City owns. It will be the selected 
Contractor's responsibility to maintain this equipment as described in Section 3.9 and Exhibit J of the 
Agreement. The Transfer Equipment and Wood and Yard trimmings equipment was installed new in 
1994. The Curbside Processing Equipment was installed new in June 2001. Figures A-6a, A-6b and A-9 in 
Appendix A detail where stationary equipment is or is proposed to be located.  The stationary 
equipment to be provided by the City is listed in Appendix G of this RFP.   
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SECTION 4.  SMART STATION OPERATION 

It is the selected Contractor's responsibility to operate the facility in accordance with the Agreement 
with the City. The minimum SMaRT Station operating requirements are listed below. References are 
made to the corresponding sections of the Agreement which provide specific detail for each 
requirement. 

4.1 General Operations 

A. Operating Hours 

The selected Contractor will operate the facility during the hours specified in Section 3.3 of the 
Agreement. 

B. Facility Personnel 

The selected Contractor will staff the facility with qualified personnel to perform the work as specified in 
Section 3.10 of the Agreement. Proposers must list the number of employees when completing Proposal 
Forms 8A, 8B, and 8C.  The current number of employees, by job classification and wage rate, is included 
in Appendix L.  

C. Facility Personnel 

The selected Contractor shall pay wages and benefits to its drivers, sorters, mechanics, and operators as 
provided in Section 3.10 of the Agreement.  The selected Contractor shall offer employment to previous 
contractor’s SMaRT Station employees per Section 3.10. 

D. Facility Personnel Training and Safety 

The selected Contractor will be responsible for training personnel on how to operate and maintain the 
facility and its equipment, and on regulatory and health and safety procedures. Each proposal must 
include a description of the safety training programs, health and safety manual, and other components 
of the Proposer's health and safety program including emergency procedures for operating the facility. 
Hazardous material handling procedures must also be included. See Proposal Form 10. 

E. Permits and Regulations 

Appendix H contains a list of all current permits necessary for operation of the SMaRT Station. If new 
operating permits and approvals (or amendments to the permits and approvals obtained by the City) 
become necessary during the term of the Agreement by virtue of the selected Contractor’s operations it 
will be the responsibility of the selected Contractor to obtain them. The City will assist the selected 
Contractor in obtaining them, provided that the operations that give rise to the need for them are in 
compliance with the Agreement (See Section 3.6 of the Agreement). Permits are available for review at 
the City’s offices. 

F. Transfer/Processing Report 

A copy of the Transfer/Processing Report for the SMaRT Station is provided in Appendix I.  The 
Transfer/Processing Report describes and/or restricts the operation under the Solid Waste Facility 
Permit (SWFP) issued by the California Integrated Waste Management Board.  
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4.2 Material Processing Operations 

A. General 

The selected Contractor is required to receive, process, and transfer the Participating Agencies' MSW 
and Source Separated Recyclable Materials and Yard Trimmings. The selected Contractor will accept 
and/or process the following materials within the facility:  

 MSW 

 Bulky Waste (e.g. furniture, tires, mattresses, refrigerators, carpet, etc) 

 Universal Wastes (e.g. CRTs, Universal Waste Electronic Devices, Consumer Electronic Devices, 
fluorescent lamps, batteries) 

 Used Motor Oil and oil filters 

 Source Separated Recyclable Materials delivered by the Participating Agencies' Designated 
Haulers 

 Source Separated wood and Yard Trimmings  

 Source Separated Recyclable Materials brought to the buyback/drop-off center 

The selected Contractor will be responsible for transferring Residuals and unprocessed MSW to the 
Kirby Canyon Landfill and marketing and transporting recovered Source Separated Recyclable Materials 
to acceptable recyclers, processors or end users in accordance with Section 4.1 of the Agreement. Figure 
4-1 presents a diagram of material flow to and from the SMaRT Station. 

The selected Contractor will be responsible for removing and arranging for the proper disposal or 
recycling of CFCs, compressor oils, and mercury switches from appliances recovered at the SMaRT 
Station at its own expense. 

B. MSW Processing 

The selected Contractor will employ its best efforts to recover and divert the maximum economically 
feasible amount of Recyclable Materials from the franchised and publicly hauled MSW accepted at the 
facility.  The selected Contractor will not be required to process every load of MSW delivered to the 
SMaRT Station.  However, the selected Contractor must maintain at least the minimum MSW recycling 
rate of 17.5% in accordance with Section 3.5B of the Agreement once the MRF fines issue is resolved, 
and 15% if the issue has not been resolved prior to the Commencement Date of the Agreement and 
until resolution is completed. 

The selected Contractor is required to accept and segregate wood and yard trimming materials from the 
tipping floor including tree trimmings, untreated wood roof shingles, lumber, pallets, similar timber 
products, and compostable materials. Processing of this material will be done onsite in a designated 
area.  

C. MSW Processing Equipment 

See discussion of the MRF fines issue in Sections 3.1.D and 6 of the RFP, regarding technical approaches 
to resolution of the issue.  
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D. Delivery of MSW and Source-Separated Materials 

The following is a brief description of how each City currently collects MSW and Recyclable Materials 
and Yard Trimmings currently delivered to the SMaRT Station.  The Participating Agencies reserve the 
right to change their collection methods and/or the mixes of source separated materials delivered to the 
facility for processing.  

Sunnyvale 

 Residential solid waste is collected using side loaders, front loaders and rear loaders.  

 Commercial solid waste is collected using front loaders, compactors and debris boxes.  

 Yard Trimmings are collected using side loaders and front loaders. 

 Single-family recyclables are collected using side loaders with 2 compartments. Materials are 
delivered to the SMaRT Station in the following components: (1) mixed paper, including small 
cardboard boxes, (2) mixed rigid containers (aluminum, tin, glass and plastic containers #1 
through #7), (3) bundled, larger cardboard boxes (4) motor oil and oil filters, and (5) household 
batteries.  Materials are unloaded from the rear of the vehicle except for motor oil, oil filters 
and household batteries, which are hand unloaded by the truck drivers. 

 Multi-family and commercial recyclables are collected by side-loaders with 2-compartments. 
Materials are delivered to the SMaRT Station in the following components: (1) mixed paper, 
including small cardboard boxes, (2) mixed rigid containers, (3) motor oil and oil filters, and (4) 
household batteries.  Materials are unloaded from the rear of the vehicle. 

 Commercial cardboard is collected using front loaders. 

Mountain View 

 Residential solid waste is collected in side-loader and rear-loader trucks.  

 Commercial solid waste is collected using front loaders, compactors and debris boxes.  

 Yard Trimmings are collected using side loaders. 

 Single-family and multi-family recyclables are collected using rear-dump vehicles. Materials are 
delivered in the following components: (1) mixed paper, (2) mixed rigid containers, (3) 
cardboard, (4) household batteries, (5) motor oil and oil filters, and (6) used cooking oil. 

 Mixed commercial recyclables are collected in front-loader vehicles, and are delivered to the 
SMaRT Station in a single stream of fiber and containers. 

Palo Alto 

 Residential solid waste is collected using front loaders.  

 Commercial solid waste stream is collected using front loaders, compactors and debris boxes. 

 Yard Trimmings are collected using front loaders. 
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Figure 4-1 
Material Flow Diagram for SMaRT Station 

 
 

E. Source Separated Recyclable Materials Processing  

The selected Contractor will accept and process Source Separated Recyclable Materials from the cities of 
Sunnyvale and Mountain View’s residential curbside, multi-family and commercial recycling programs 
and arrange for sale of the materials to acceptable recycling facilities, processors or end users as 
specified in Sections 3.5C and 3.16 of the Agreement. Source Separated Recyclable Materials currently 
collected include glass bottles and jars, tin and steel cans, aluminum cans, metal food trays, plastic 
bottles and containers, corrugated cardboard, mixed paper, ledger paper, newsprint, used motor oil and 
oil filters, household batteries, and cooking oil. This material does not count towards the Minimum 
Recycling Level. 

The City of Palo Alto does not anticipate bringing single stream curbside Source Separated Recyclable 
Materials to the SMaRT Station for processing prior to 2017, if at all. Should the City of Palo Alto direct 
its Source Separated Recyclable Materials to the SMaRT Station, the Contractor would be compensated 
in the same manner as for Source Separated Recyclable Materials from the other Participating Agencies, 
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receiving a share of the revenues from the sale of Source Separated Recyclable Materials (sliding scale 
based on MSW recovery rate achieved by Contractor).  

F. Buyback/Drop-off Center 

The selected Contractor will operate a buyback/drop-off center that will accept the following materials: 

 Newsprint 

 Glass bottles, jars and other beverage containers 

 Aluminum 

 Metals 

 Corrugated cardboard and Kraft paper 

 High grade office paper 

 Mixed paper 

 Plastic containers 1—7 

 Used clothing and shoes 

Cooking oil* 

 Used motor oil* 

 Used automobile oil filters* 

 Anti-freeze* 

 Automotive batteries*  

 Household batteries* 

 Fluorescent light bulbs and tubes* 

 Household items containing mercury (e.g. thermometers and thermostats)* 

 Universal Waste Electronic Devices and Consumer Electronic Devices* 

 Any new California Redemption Value (CRV) containers designated by the State in the future 

 Compost/mulch 

 Other materials as approved by the City 

From residential generators only 

The City and the selected Contractor will discuss the feasibility of providing reuse services and accepting 
paint at the drop-off area. 

The selected Contractor will also provide, in the vicinity of the buyback/drop-off center, a City approved 
bin for drop off of “sharps” (needles, lancets, etc.) by members of the general public (but not 
businesses) at no charge. The bin shall be designed with a chute, such that materials can be deposited, 
but cannot be removed from the chute. The selected Contractor will be responsible for arranging for 
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disposal of the “sharps” at an appropriate facility approved by the City, and will be reimbursed for the 
cost of proper disposal by the City.  

Material accepted at the buyback/drop-off center does not count towards Minimum Recycling Level.  
Certain materials accepted at the drop-off area may be limited to residential generators as directed by 
the City, as noted above. 

G. Yard Trimmings and Wood Waste Processing  

The selected Contractor will be expected to process the wood and Yard Trimmings collected by all three 
Participating Agencies. This material does not count towards the Minimum Recycling Level. The selected 
Contractor will also process wood and Yard Trimmings that are segregated from incoming loads of MSW 
through the use of the MSW processing lines. This material does count towards the Minimum Recycling 
Level. 

The selected Contractor shall ensure that all source separated Yard Trimmings and wood delivered to 
the SMaRT Station, and all Yard Trimmings and wood segregated from incoming loads of MSW, are 
diverted from landfill disposal.  Yard Trimmings and wood from the SMaRT Station may not be utilized as 
alternative daily cover or for any other “beneficial use” at a landfill.  With prior written approval from 
the City of Sunnyvale, Yard Trimmings and wood waste from the SMaRT Station may be utilized as fuel 
at a traditional biomass facility in which clean, segregated, woody materials are used to generate 
electricity.  Any composting facility utilized by the selected Contractor to process Yard Trimmings, wood, 
or other organic materials from the SMaRT Station must be approved of in advance, in writing, by the 
City of Sunnyvale.  The City of Sunnyvale reserves the right to direct the selected Contractor to utilize a 
different composting facility given written notice in a reasonable time period.  

The selected Contractor will bear the direct cost of diverting from landfill the Yard Trimmings, wood or 
other organics from the SMaRT Station.  In the event that the selected Contractor must pay a third party 
to divert some or all of these Organic Materials, the cost of such payments will be treated as “negative 
recyclables revenue” and shall be shared with the Cities as set forth in Section 5.2.C of this RFP. 

H. Food Waste and Organic MRF Fines Processing 

The current Contractor composts MRF fines at the Z-Best Compost Facility in Gilroy.  As noted in Section 
3.1.D.2 of the RFP, due to the amount of glass contamination in the fines, the compost processor has 
recently only accepted 500 tons per month of the fines for composting, out of the total fines production 
of approximately 2,700 tons per month currently. Other composters approached by the City and the 
current Contractor have not shown interest in the material. Still others were interested in receiving and 
processing the material but appeared to lack permit authority to do so.  If the MRF fines are further 
processed to remove the contaminant materials, which would include removal of not only glass, but also 
stones and other materials, the 2,700 tons of materials could be reduced by an estimated 25 to 50% to a 
monthly average of 1,350 to 2,025 tons that would be acceptable for composting at a third party facility. 
This would increase diversion of the fines from about 500 tons per month to between about 1,350 and 
2,025 tons per month.  

In addition, the Participating Agencies may wish to implement source separated food scraps recycling 
programs as described in Section 2.3 of the RFP during the term of the Agreement, or may require 
processing of the “wet fraction” from wet/dry collection from the multifamily or commercial sectors.   
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All Proposers shall utilize Forms 15A and 15B to state how they intend to process and market Yard 
Trimmings, Residential Yard Trimmings Co-collected with Food Waste, Commercial Food Waste, and 
Organic MRF fines.  Proposers shall also provide the associated costs of processing and marketing these 
materials, for purposes of estimating the effect of these activities on shared recyclables revenues and 
disposition costs.  

I. Compaction for Transfer of Residuals and Unprocessed MSW  

The SMaRT Station is designed to load Residuals and unprocessed MSW into Transfer Vehicles by using a 
compactor. A top loading conveyor is also available in the event that the compactor is not working and 
solid waste must be conveyed into open top Transfer Vehicles.  

4.3 Transfer Vehicle Logistics 

A. Transfer Trailers 

The SMaRT Station utilizes a compactor as the primary means of loading Transfer Vehicles, and also has 
a conveyor set up to load trailers from the top without compaction. Therefore, the selected Contractor 
must purchase open-top walking-floor transfer trailers that are capable of being loaded from both the 
rear by the facility’s existing compactor, and the load using the facility’s existing top load conveyor 
system.  Walking-floor trailers are required because the landfill does not utilize a tipper. 

B. Vehicle Weighing 

The selected Contractor will maintain and operate scales at the SMaRT Station as specified in Section 
3.13 of the Agreement.  All outbound loads must be weighed.  All outbound MSW loads must be 
weighed both as they leave the SMaRT Station and as they enter the Kirby Canyon Landfill.  The selected 
Contractor shall provide all hardware and software necessary to record all inbound and outbound loads 
at the SMaRT Station and to produce reports to the City in the required format.  Examples of acceptable 
monthly Contractor reports are provided in Appendix K. 

C. Vehicle Parking, Fueling & Maintenance and Cleaning 

The SMaRT Station is not designed to allow for maintenance, fueling, or cleaning of Transfer Vehicles. 
The selected Contractor will be responsible for securing a location off-site to perform these functions. 
The selected Contractor may park empty Transfer Vehicles in the fenced and paved operations area of 
the SMaRT Station when not in use.  However, maintenance, changing of fluids and cleaning of vehicles 
will not be permitted at this location as specified in Section 4.2 of the Agreement. All loaded/preloaded 
transfer trailers containing MSW must be parked on the tipping floor so that any liquid from the MSW 
that leaks from the vehicle remains on the tipping floor. Any operational or maintenance activities 
conducted in uncovered areas of the site will subject the Contractor to Liquidated Damages as provided 
in Section 9.6 of the Agreement. 

4.4 Equipment and Facility Operation and Maintenance 

A. Equipment 

The City owns all stationary equipment at the SMaRT Station, such as conveyors, balers and mechanical 
sorting equipment. It will be the selected Contractor's responsibility to properly clean, maintain and 
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repair this equipment as described in Exhibit J of the Agreement. The selected Contractor will be 
required to purchase, own and maintain all rolling stock for the SMaRT Station. The selected Contractor 
must provide the equipment listed on Proposal Form 11 of this RFP which will become Exhibit H-2 of the 
Agreement. Exhibit H-2 of the Agreement describes the minimum equipment to be furnished by 
Contractor.  The selected Contractor must provide the Transfer Vehicles utilized to deliver MSW to the 
Kirby Canyon Landfill.  The selected Contractor may utilize third-party trucking companies to transport 
outbound recyclable commodities such as Yard Trimmings, wood chips, paper, metal, plastic, glass, etc.  
The selected Contractor is also responsible for maintaining existing site security cameras, and installing 
additional cameras, as necessary, for purposes of assuring adequate site security.  

B. Facility Operation and Maintenance 

The selected Contractor will be required to perform routine cleaning and preventive maintenance of all 
equipment, buildings, parking lots, and access roads per Exhibit J of the Agreement. The selected 
Contractor will also be required to operate the SMaRT Station in accordance with regulatory 
requirements and standards and procedures as specified in Exhibit J of the Agreement. 

4.5 Hazardous Waste Exclusion 

The selected Contractor is responsible for inspecting and removing hazardous waste from incoming 
vehicle loads as provided in Section 3.8 of the Agreement and all applicable law. The selected Contractor 
is also responsible for proper management and disposal of any accumulated hazardous wastes that are 
inadvertently accepted at the facility or delivered to Kirby Canyon Landfill, in accordance with Section 
3.8 of the Agreement. The selected Contractor will be required to implement a Hazardous Waste 
Exclusion Program (HWEP) as described in Section 3.8 of the Agreement.   

Note that hazardous waste produced by the selected Contractor (e.g., oil and anti-freeze from rolling 
stock, grease, oily sweepings from spills, rags used in cleaning equipment, etc.) is the responsibility of 
the selected Contractor. No compensation will be provided to the selected Contractor for the proper 
management of any such waste that it generates.  

4.6 Mitigation Measures 

The selected Contractor will be required to implement the applicable mitigation measures for blowing 
debris, vector control, odor, dust and noise, and fire control, as specified in the FEIR, the Transfer/ 
Processing Report (Appendix I of the RFP) and Exhibits F and J of the Agreement. 

4.7 Collection of Fees 

The selected Contractor will be responsible for collection, accurate record keeping and reporting and 
delivery to the City, of all fees paid to the SMaRT Station, in accordance with Section 3.14 of the 
Agreement. 

4.8 Sale or Transfer of Source Separated Recyclable Materials  

The selected Contractor will be responsible for storing, marketing, and shipping all materials recovered 
from MSW and source-separated materials received at the SMaRT Station. The City reserves the right to 
terminate the selected Contractor's usage of any material recipient (i.e. recycler, recycling facility, 
material broker, or end user) purchasing or receiving any materials from the SMaRT Station in the event 
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that the material recipient is disposing or otherwise improperly processing the materials. The selected 
Contractor must ship all materials for sale within 90 days of diversion unless City provides a written 
exemption for that material. Source Separated Recyclable Materials shall not be landfilled under any 
circumstances unless so directed by the City. Refer to Section 3.16 and Section 4.1 of the Agreement for 
specific details on terms for transport and marketing of recovered material. 

4.9 Operation Performance Guarantees 

The selected Contractor will be required to achieve the Minimum Recycling Level as calculated in Exhibit 
S of the Agreement. 

4.10 Performance Bond 

As security for performance under the terms of the Agreement, the selected Contractor will be required 
to furnish a performance bond in the amount of two million dollars ($2,000,000). Refer to Section 7.3 of 
the Agreement for specific provisions on the performance bond. 

4.11 City Environmental Policies 

The City of Sunnyvale has adopted certain environmental policies including an Environmental 
Procurement Policy and an Integrated Pest Management Policy.  The selected contractor will be 
required to adhere to these policies as specified in Section 10.15 of the Agreement.  These policies are 
described in Exhibits V-1 and V-2 of the Agreement. The SMaRT Station administration building was 
certified as a Green Business in 2011. The certification requires the facility meet general practices and 
targeted resource conservation and pollution prevention measures. Recertification is required every five 
years. The selected contractor will be required to adhere to those standards as specified in Exhibit V-3 of the 
Agreement.  

4.12 Clean Air Fuels and Recycled Motor Oil 

Clean air fuels are those fuels which minimize harmful air emissions from equipment.  Examples of clean 
air fuels include, but are not limited to, electricity, propane, liquid natural gas (LNG), compressed natural 
gas (CNG), and biodiesel.  In completing Proposal Forms 11, 12A, 12B, 12C, 13, and 15B, proposers 
should use of assume Transfer Vehicles and loaders powered by standard diesel fuel, with all forklifts 
powered by a clean air fuel.  Proposal Form 21 should be used to specify the type of clean air fuel to be 
used in all rolling stock excluding loaders and Transfer Vehicles.  

In addition, each Proposer may also at its option utilize Proposal Form 16B to submit an alternative cost 
proposal for fueling loaders and Transfer Vehicles and other rolling stock utilizing a clean air fuel of the 
Proposer’s choosing.  On Proposal Form 16B, Proposer should state the increase or decrease, if any, that 
utilizing the proposed clean air fuel would cause in its proposed annual compensation and the per ton 
compensation for additional tons should the City choose to select this alternative.  A Proposer may, at 
its own option, elect to propose two or more different types of clean air fuels for loaders and Transfer 
Vehicles, itemizing the corresponding impact on proposed compensation for each. 

The selected Contractor will also be required to utilize recycled motor oil in all rolling stock. Upon 
request, the City will provide Proposers with information on how to obtain recycled motor oil. 
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4.13 Public Events 

The selected Contractor will be required to provide staffing for extra dumping weekends during Cleanup 
Campaigns and in the use of “free dumping” coupons by residents of the Participating Agencies.  Extra 
dumping weekends are currently held at the Station four (4) times per year, and cleanup campaigns by 
the Sunnyvale’s franchised hauler occur in the spring and fall.  Other neighborhood cleanup activities by 
the Sunnyvale’s franchised hauler are held at various times during the year.  Neighborhood cleanups use 
roll-off boxes which are dumped at the Station typically on Saturdays.  In addition, Contractor shall 
cooperate with City staff in planning, conducting and staffing other events, including periodic document 
shredding at the Station, tours, and open house events. 
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SECTION 5. BUSINESS AND FINANCIAL ARRANGEMENTS 

5.1 Term of Agreement 

The Agreement described in this RFP contemplates the selected Contractor operating the SMaRT Station 
for seven years. At the City’s option the term of the Agreement may be extended for one or more 
periods of six months or longer, up to a maximum of three years as described in Section 2.3 of the 
Agreement.  

5.2 Payment Arrangements 

Figure 5-1 presents a diagram of the cash flow associated with SMaRT Station operations. 

A. City’s Payments 

The City's sole payment obligations for all services to be provided under the terms of the RFP and the 
Agreement shall be limited to the following: 

 Payment to the Contractor of a fixed Basic Annual Payment and adjustments thereto, as 
described in Article 5 of the Agreement.  This payment shall be disbursed in 12 equal monthly 
payments per year.  Monthly payments shall be made in arrears. 

 Reimbursement to the Contractor on a per ton basis (Tipping Fee for Excess Tonnage) if the 
combined tonnage of inbound franchised MSW and Yard Trimmings exceeds 280,000 tons per 
year.  Proposers shall quote a Tipping Fee for Excess Tonnage using Form 13. 

 Reimbursement to the Contractor for replacement parts for stationary equipment listed in 
Exhibit H-1 of the Agreement. 

 Reimbursement to the Contractor for disposal costs for hazardous waste and sharps identified 
by the selected Contractor through the Hazardous Waste Exclusion Program per Section 3.8 of 
the Agreement and universal wastes and sharps collected from the public at the drop-off area. 
This does not include hazardous waste generated by the selected Contractor and CFCs, 
compressor oils and mercury containing switches removed from appliances delivered to the 
SMaRT Station which are to be handled at the selected Contractor’s expense. 

The City is solely responsible for compensating the Kirby Canyon Landfill for disposal of all MSW 
delivered by the Contractor from the SMaRT Station to the Kirby Canyon Landfill.  The Kirby Canyon 
Landfill bills the City directly for disposal.  The Contractor will only be responsible for reconciliation of 
the monthly invoice from the Kirby Canyon Landfill with the Contractor’s SMaRT Station records.  The 
Contractor is not responsible for payment of landfill fees. 

In the event that the City approves delivery of Other Tons to the SMaRT Station, as provided in Section 6 
of the RFP and Section 3.4 of the Agreement, the Contractor will be compensated as provided in Article 
5 of the Agreement. 
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Figure 5-1 
Cash Flow Diagram for SMaRT Station 

 

B. Payment to the Selected Contractor 

1. Basic Annual Payment 

City shall pay the Contractor a Basic Annual Payment and adjustments thereto, as described in Article 5 
of the Agreement.  This payment shall be disbursed in 12 equal monthly payments per year.  Monthly 
payments shall be made in arrears.  This payment is compensation to the Contractor for accepting, 
processing, and transferring up to 280,000 tons per year of franchised MSW and Yard Trimmings from 
the Participating Agencies. 

2. Tipping Fee for Excess Tonnage 

Should the combined tonnage of franchised MSW and Yard Trimmings accepted at the SMaRT Station 
exceed 280,000 in any given fiscal year, the selected Contractor will be compensated for the additional 
tons at the Tipping Fee set forth in Article 5 of the Agreement.   
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3. Gate Fee/Public Use Fee 

The City establishes Public Use Fees for Publicly Hauled (non-franchised) Wastes. The Public Use Fees 
vary by material type and are all greater than $6.60 per cubic yard. The Gate Fee paid to the contractor 
for all material types shall be $6.60 per cubic yard multiplied by the number of cubic yards delivered.  
The selected Contractor will collect Public Use Fee revenue from public customers, retain $6.60 per 
cubic yard, and remit the remainder of the Public Use Fee Revenue to the City.  

4. Liquidated Damages 

The City of Sunnyvale may deduct from selected Basic Annual Payment liquidated damages as set forth 
in the provisions of Section 9.6 of the Agreement. 

5. Inflation Adjustment 

The Basic Annual Payment, Tipping Fee for Excess Tonnage and Contractor’s Share of Public Use Fee per 
cubic yard will be adjusted for inflation each fiscal year per Section 5.2, 5.3, and 5.4 of the Agreement.   

C. Revenues from Sale of Recyclable Materials 

The selected Contractor collects all gross revenues from processors and end-users from the sale of 
Source Separated Recyclable Materials and remits to the City of Sunnyvale a portion of the gross 
recycling revenue. The percentage of the gross revenues that the Contractor remits to the City shall be 
as specified in Exhibit P of the Agreement, and includes revenues derived from: 

 Materials recovered by the selected Contractor from MSW; 

 Source Separated Recyclable Materials delivered by the Participating Agencies’ franchised 
haulers;  

 Source Separated wood and Yard Trimmings delivered by the Participating Agencies’ franchised 
haulers; and 

 Source Separated Recyclable Materials delivered to the buyback/drop-off center. 

The selected Contractor shall pay to the City, on a monthly basis, the City’s share of all revenues 
received during the preceding month. In the event that the selected Contractor incurs a disposition cost 
to market Source Separated Recyclable Materials recovered at the SMaRT Station for recycling, whereby 
the selected Contractor must pay the material broker or end user a fee for disposition of a materials 
shipment, the selected Contractor will pay a percentage of the total disposition cost equal to that 
specified in Exhibit P for the “Contractor’s Revenue Share.” The City will pay a percentage equal to the 
“City’s Revenue Share.”  For example, if one month the selected Contractor received $100,000 in 
revenue from the sale of paper, metal, and plastic, and paid $25,000 to a composting facility to recycle 
Yard Trimmings, the total Recyclable Materials revenue for that month would be $75,000. This revenue 
will be shared between the Contractor and the City based upon the formula specified in Exhibit P of the 
Agreement.  The handling of material disposition costs when no markets exist is specified in Section 
3.16.C.5 of the Agreement. 

When calculating recyclables revenue, Contractor shall use revenues accrued at the time of the invoice.  
Uncollectible receivables are the Contractor’s responsibility.  The Contractor shall have 120 days after 
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submitting its monthly compensation invoice to the City to make any adjustments to the reported 
recyclables revenue.  

D. Invoicing and Reporting Requirements 

The selected Contractor will be required to provide monthly reporting of all MSW and Source Separated 
Recyclable Materials received at, and transferred from, the facility in a format acceptable to the City.  
Beginning in February 2015, and on a monthly basis thereafter, the selected Contractor will be 
responsible for preparing and submitting, in a form prescribed by the City per Section 6.6 of the 
Agreement, an invoice indicating the amount due and payable by the City for services rendered in the 
prior month. The City shall pay the amount due the selected Contractor, when submitted on a proper 
invoice, less liquidated damages, if any, in accordance with payment procedures described in Article 5 of 
the Agreement. In the event of a dispute over an invoiced amount, the procedures described in Article 5 
of the Agreement will be followed. 

5.3 Defaults and Remedies 

Article 9 of the Agreement identifies the specific Event(s) of Default, as well as the remedies available to 
the non-defaulting party should any such Event of Default occur. 

5.4 Insurance Requirements 

The selected Contractor will be required to maintain insurance in effect during the term of the 
Agreement in accordance with the terms set forth in Section 7.2 of the Agreement. 
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SECTION 6. PROPOSAL REQUIREMENTS AND EVALUATION 

This section addresses: 

 Organization of information to be included in the proposal package  

 Proposer qualifications 

 Proposal evaluation criteria 

6.1 Proposal Package Content and Organization 

Proposers must provide adequate description and documentation supporting: 

 Corporate and Project Team Qualifications, 

 Financial Qualifications, and  

 Plans for Operation of the SMaRT Station and Marketing of Recovered Materials.  

A brief description of the minimum information to be included in the proposal package is presented 
below. Note that each description corresponds to the Proposal Forms provided in Appendix B. The 
proposal package must include all the completed Proposal Forms and associated supporting 
documentation, except those marked “Optional”. Optional Proposal Forms are described in Section 6.3 
and may be submitted, with supporting documentation at Proposer discretion. While including a letter 
addressed to Mark Bowers, Proposal Forms 1 and 2 should be delivered to the City’s Purchasing 
Department. The Proposal Transmittal Letter (Proposal Form 2) and the Proposal Security Bond 
(Proposal Form 9) must be notarized. 

With regard to the Proposal Forms in general, and Optional Form 16G in particular, the City appreciates 
innovative approaches that capture efficiencies and increase cost-effectiveness without being capital 
intensive.  

The following is a complete listing of the Proposal Forms contained in Appendix B. Forms are either in 
Word or Excel and are in different files accordingly. See Appendix B-1 SMaRT RFP 2013 Forms – Word, 
and Appendix B-2 SMaRT RFP 2013 Forms – Excel.  

1. Proposer Acknowledgement of RFP Policies - Statement of Interest and Acceptance of 
Communication Guidelines (to be submitted to the City on or before the mandatory pre-
proposal meeting) 

2. Proposal Transmittal Letter, Acceptance of Addenda 

3. General Proposer Information, Background, Experience and References 

4. Detailed Project Experience 

4A   MSW Processing Operations  
4B  Source Separated Recyclable Materials Processing Operations 
4C   Yard Trimmings and Wood Waste Processing and Marketing 
4D   Materials Marketing 
4E  Long-Haul Transport 
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5. Structure of Project Team 

6. Resumes 

7. Financial Statements 

8. List of Personnel and Subcontractors (to be included as Exhibit I to the Agreement) 

8A Current MSW Processing Equipment, No Change in Fines (Minimum Recovery Level of 
___%)  

8B Current MSW Processing Equipment with City MRF Fines Approach (Minimum Recovery 
Level of ___%) 

8C MSW Transfer Only  

9. Proposal Security Bond 

10. Key Procedures 

10A Health and Safety Program/Hazardous Materials Procedures 

10B Stormwater Management Checklist (to be included as Exhibit __ to the Agreement) 

11. List of Equipment (Rolling Stock) to be Furnished by Proposer (to be included as Exhibit H-2 to 
the Agreement) 

12. Annual Operating Cost  

12A Current MSW Processing Equipment, No Change in Fines (Minimum Recovery Level of 
___%) 

12B Current MSW Processing Equipment with City MRF Fines Approach (Minimum Recovery 
Level of ___%)  

12C MSW Transfer Only*  

12D Description of Benefits 

13. Basic Annual Payment and Tipping Fee for Excess Tonnage 

14. Materials Recovery and Marketing Plan (to be used as Exhibits B-1 and B-2 to the Agreement) 

15. Organics Marketing Plan (to be used as the basis for Exhibit B-3 to the Agreement) 

15A Organics Marketing Plan 

15B Organics Processing Costs 

16. Optional Proposals – Technical, Staffing, Costs and Per-Ton Fees, as Applicable (for any optional 
program(s) selected by the City, Forms will become exhibits to the Agreement) 

16A Mechanized C&D Materials Processing 

16B Clean Fuels Plan (Optional – Other Rolling Stock) 

16C Reuse 

16D Alternative Method for Removing Glass from MRF Fines  

16E Alternative Method for Marketing MRF Fines with Glass 
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16F Contractor Delivery of Other Tons 

16G Contractor Vision for Facility Past 2021  

16H Other 

17. Anti-Collusion Affidavit 

18. Pending Litigation 

19. Exceptions to Agreement 

20. Identification of Surety 

21. Clean Air Fuels Plan (Required – Rolling Stock) 

22. Maintenance Plan 

 * For use during emergencies, installation of processing equipment or other circumstances that do not allow 
for MSW processing.  

6.2 Proposer Qualifications 

In order to qualify as a Proposer, the minimum technical experience and financial qualifications 
described below must be met. 

A. Technical Experience 

Proposers shall use Proposal Forms 3 and 4 to demonstrate their technical experience.  Proposers must 
have been in existence for no fewer than three (3) years and possess no fewer than two (2) years of 
actual operating experience in solid waste processing, materials recovery and recycling, and solid waste 
transfer. Proposers may not be in default on any contract obligations during this period. In the case of 
joint venture or partnership proposals, at least one member of the team must meet the experience 
requirement and no members can be in default. 

B. Financial Qualifications and Bond Requirements 

Proposers must describe the financial condition and strength of the company and/or joint venture. The 
description will include audited financial statements covering the last three years (Proposal Form 7). 

Proposers must comply with the bonding requirements of the RFP as follows: 

 Furnish, as proposal security, a proposal bond issued by a licensed surety, in the amount of 
$100,000 (Proposal Form 9). 

 Provide the name of a surety company admitted in California that is prepared to furnish a 
performance bond consistent with the requirements of Section 7.3 of the Agreement (Proposal 
Form 19). 

C. Corporate and Project Team Experience and Qualifications 

Corporate Qualifications 

Proposers must provide as evidence of prior experience: 
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 References who can verify that the Proposer has successfully operated projects involving the 
handling and processing of MSW for recovery of materials, marketing of recovered materials, 
and loading and conducting long-haul transfer of Residuals  and unprocessed MSW (Proposal 
Form 3). 

 References who can verify that the Proposer has successfully operated projects involving the 
handling and processing of Source Separated Recyclable Materials and Yard Trimmings, 
marketing of recovered materials, and loading and conducting transfer of Residuals  (Proposal 
Form 3). 

Project Team Experience 

Proposers must provide as evidence of project team experience: 

 An organization chart for operating the SMaRT Station, detailing the responsibilities of key team 
members and personnel (Proposal Form 5). 

 A list of all principals and owners of the project team, their subcontractors, and all the parties' 
relationship to the project, including a complete resume of the proposed facility manager and 
other key members of the operation management team (Proposal Forms 6 and 8). 

 A list of other projects involving material recovery, MSW processing, and transfer station 
operations with which the project team has had experience, indicating facility capacity, 
technology, operating methods, ownership, and cost information for each listed project, as well 
as the degree of involvement of the key project participants. References from jurisdictions 
served by the projects must also be included (Proposal Form 3). 

D. Other Required Submittals 

Proposers must also submit the following: 

 An affidavit of non-collusion (Proposal Form 17),  

 A statement listing any pending litigation (Proposal Form 18). 

Additionally, if the Proposer wants to take any exceptions to the Agreement they must be clearly 
explained in Proposal Form 19. 

E. Specifications for Operation of SMaRT Station 

Proposers are required to submit sufficient documentation that describes and illustrates in detail: 

 The operating plan (including procedures for operation of both the existing MSW processing 
equipment, and the existing equipment with the addition of the City-proposed MRF fines 
approach described in Appendix M. 

 The materials recovery and marketing plan.  

 The basis for the proposed Basic Annual Payment and Tipping Fee for Excess Tonnage.  

 Certain documentation is to be prepared for direct inclusion as Exhibits to the Agreement. 
References are made below to the specific Proposal Forms and Exhibits. 
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Operating Plan 

The Facility must be operated in such a manner as to achieve the Minimum Recycling Level of ___%. 
Proposers must identify the equipment (loaders, transfer vehicles, forklifts, etc.) to be used in handling 
and transferring all MSW and Source Separated Recyclable Materials (Proposal Form 11). Proposers 
must identify the facility health and safety procedures, and stormwater management procedures and 
checklist (Proposal Form 10). Proposers must describe in detail the methods for receipt, handling, 
loading and unloading, processing and final disposition procedures for all MSW and Source Separated 
Recyclable Materials received at the SMaRT Station (Proposal Form 14), in accordance with the design of 
the SMaRT Station as represented in Figures A-3, A-4, A-5, A-6, and A-9 (see Appendix A for these 
Figures). The description provided by the Proposer on Proposal Form 14 will be included as Exhibit B-1 of 
the Agreement and must specify at a minimum: 

 Material receipt, handling, and transfer procedures 

 Graphic of Materials Flow through the station (will become Exhibit B-2) 

 Procedures for recovering Recyclable Materials from MSW 

 Procedures for recovering C&D materials via floor sort, from MSW and roll-offs 

 Procedures for processing Source Separated Recyclable Materials 

 Procedures for processing Source Separated Yard Trimmings 

 Waste hauling plan to transport MSW to Kirby Canyon Landfill 

 On-site traffic management 

 Recyclable material management, sales, and storage 

The Operating Plan shall include procedures for operating the existing MSW processing equipment as 
well as the new MSW processing equipment being considered by the City. 

Marketing Plan 

Proposers must provide a description of the marketing plan for Source Separated Recyclable Materials 
including specific personnel requirements, time dedicated to marketing efforts, knowledge of local 
markets, estimated per ton revenue received for each commodity, etc. (Proposal Form 14).  The 
Organics Marketing Plan (Proposal Forms 15A and 15B) must specifically address markets for Yard 
Trimmings, wood, and other organic materials targeted for diversion.  Proposers must identify the 
organics composting/processing site(s) to be utilized, the end products that that site(s) will produce, and 
the tip fees, if any, that the site(s) will charge the Proposer.  The description provided by the Proposer 
on Proposal Forms 15A and 15 B will be included as Exhibit B-3 of the Agreement 

Operating Costs 

Proposers must provide operating cost justification (Proposal Form 12) demonstrating how these costs 
are incorporated into the Basic Annual Payment and the Tipping Fee for Excess Tonnage (Proposal Form 
13). 
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Clean Air Fuels Plan 

Proposers are required to use Proposal Form 21 to specify the type of clean air fuel to be used for 
forklifts, pickup trucks and all rolling stock other than loaders and Transfer Vehicles. As discussed in 
Section 6.3B, proposers also have the option to propose use of one or more clean air fuel alternatives 
for powering other rolling stock including loaders and Transfer Vehicles.  

Maintenance Plan 

Proposers must utilize Proposal Form 21 to describe their maintenance plan for the facility, equipment 
and rolling stock.  This plan shall include a description of types of repairs and maintenance to be 
performed on-site and off-site, plans for preventive maintenance and unscheduled repairs and 
recordkeeping therefore, plans for ensuring that maintenance of rolling stock is not conducted in 
uncovered areas, and numbers and types of maintenance personnel including job descriptions. 

6.3 Optional Proposals 

Proposers may at their discretion, submit one or more of the Optional Proposal Forms. The Optional 
Proposal Forms are discussed in detail below, and each addresses technical issues, staffing, cost, and 
compensation, as applicable. For any optional program(s) selected by the City, the applicable Proposal 
Form(s) will become exhibits to the Agreement. 

A. Mechanized C&D Materials Processing 

The City is seeking proposals, at Proposer option, for a mechanized approach to recovery of C&D 
materials. Proposals should, at a minimum provide the following as specified in Optional Proposal Form 
16A: 

 Technical description and full specifications for the proposed equipment  

 A list of acceptable and non-acceptable materials for processing 

 Specific plans for placement of the equipment, given space availability at the SMaRT Station 

 Capital cost for purchase and installation 

 Projected timeline for purchase and installation 

 Proposed diversion levels and approach to generating and providing access to a continuous data 
stream for diversion 

 Per-ton pricing at one or more levels of levels of diversion with two prices at each level – one for 
operational costs only and one with both capital and operational costs.  

Given space constraints, and given stormwater management concerns, Proposers should assume that 
recovery will need to occur in a roofed area.  

The City may, at its discretion choose to purchase the equipment. Although Proposers may propose a 
lower level of diversion, the Participating Agencies are also interested in receiving pricing for achieving 
70% diversion. Mountain View’s and Palo Alto’s ordinances require 70% diversion for provision of 
certification letters. 
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B. Clean Air Fuels Plan – Optional 

Proposers have the option to use Form 16B to propose use of one or more clean air fuel alternatives for 
powering other rolling stock including loaders and Transfer Vehicles, and for itemizing any cost 
implications for their use. 

C. Reuse 

The Participating Agencies are interested in providing for additional reuse options at the SMaRT Station 
including but not limited to collection of reusable items and C & D for resale on site, through sites such 
as Freecycle or through a contracted reuse store Partnerships with non-profits is encourage. Please use 
Optional Proposal Form 16C to propose such an option(s). 

D. Alternative Method for Removing Glass from MRF Fines 

The City is interested in exploring options for removal of glass from the MRF fines, other than that 
provided in Attachment M. Proposers are encouraged to offer alternative approaches using Optional 
Proposal Form 16D. As specified on the Form, please provide sufficient detail for the City to assess the 
technical, and cost feasibility (capital and operating) of the proposed approach, including requirements 
for installation. 

E. Alternative Method for Marketing MRF Fines with Glass 

The City is interested in exploring viable alternatives for marketing MRF fines in their current form with 
the higher glass content. Proposers are encouraged to offer alternative approaches using Optional 
Proposal Form 16E. As specified on the Form, please provide sufficient detail for the City to assess both 
the shorter-term and longer-term feasibility of the proposed market, specifications for the delivered 
material, pricing, evidence that the receiving facility is or will be permitted to accept the material, any 
restrictions on the amount delivered, and contact information. 

F. Contractor Delivery of Other Tons 

As provided in Section 3.4 of the Agreement, the City is interested in encouraging use of the SMaRT 
Station for “Other Tons” – material from parties other than the Participating Agencies. The SMaRT 
Station has approximately 500 tons per day of available capacity. Other Tons may include source-
separated materials, C&D materials, or MSW. Proposers may offer to bring Other Tons to the Station in 
their proposals, and should use Optional Proposal Form 16F for this purpose. The selected Contractor 
will also have the opportunity to bring Other Tons to the Station during the Agreement term. Finally, the 
City may initiate delivery of Other Tons. In each case, the Contractor may earn additional compensation 
in the form of additional tonnage payments for tons exceeding the 280,000 ton threshold for the Basic 
Annual Payment, and additional revenue share, as provided in Section 3.4 and Article 5 of the 
Agreement. The City or Contractor may initiate a waste characterization of the Other Tons as provided 
in Section 3.4 of the Agreement, and the Contractor may receive an increase or decrease in 
compensation accordingly.  

In the case of “Other Tons” proposed by the selected Contractor in its proposal or during the term of the 
Agreement, and as provided in Section 3.4 of the Agreement, the Contractor will reimburse the City for 
the cost of disposal for Residuals  and/or unprocessed MSW at the City’s then-current disposal charge at 
Kirby Canyon. The disposal charge for FY 13-14 is $60.09, including state and local taxes and fees. In the 
past several years, as total annual disposal tons have decreased, the Participating Agencies have been 
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subject to “put-or-pay” charges for tons not delivered in Section 4.02 of the disposal agreements. To the 
extent the incremental Other Tons reduce or eliminate put-or-pay payments, the City will share 50% of 
the savings (50% of the then-current “put-or-pay” rate (excluding taxes and fees) with the Contractor. 
Note that the Participating Agencies are currently in negotiations with WM regarding certain provisions 
of the Kirby Canyon disposal agreements. It is possible that an amendment to the WM agreement, 
should one result, may eliminate the put-or-pay charges and increase the disposal charge. 

G. Contractor Vision for Facility Past 2021 

The City has developed a capital development plan for the SMaRT Station (Attachment N) that 
anticipates significant capital investment near and/or past the end of the term of the Agreement. As 
noted in Section 1, the selected Contractor will be a partner with the City during the planning and design 
phases of this transition period, and will be asked to provide input regarding specific capital 
investments.  The City wishes to give Proposers the opportunity to respond now to the question: “What 
is your vision for the SMaRT Station after 2021?” Please use Optional Proposal Form 16G to do so. 

H. Other Innovations 

While the City wishes to encourage Proposer innovation, it appreciates innovative approaches that 
capture efficiencies and increase cost-effectiveness, and/or increase diversion without being capital 
intensive. It is the City’s preference that to the extent possible, such innovations be incorporated into 
the Proposer’s required Proposal Forms, and reflected in the corresponding proposed Basic Annual 
Payment and Excess Tonnage amounts. It is the City’s intent to limit significant capital investment until 
near or past the end of the term of the Agreement, as discussed in Section 6.3G of the RFP. However, if 
you wish to propose an innovation that has not otherwise been incorporated into your proposal, and in 
particular wish to offer an increased diversion rate please use Optional Proposal Form 16H to do so. 
With regard to diversion incentives, proposers may use Form 16H to suggest modifications to the 
recyclables revenue sharing process. Proposers may also use Form 16H to propose alternative or 
additional incentives to increase diversion. However, any suggested incentives must be simple to 
administer, with rapid quantification based on readily available data that can be easily verified, and 
resulting in an indisputable result.     

6.4 Proposal Evaluation Process and Criteria 

A. Initial Review 

Upon receipt, all proposals will be evaluated on a pass/fail basis for compliance with RFP procedures, 
completeness of each proposal, and demonstration of the minimum experience requirements. The City 
may in its sole discretion, but is not obligated to provide further evaluation of any proposal that does 
not pass the initial review. 

B. Application of Criteria 

The City will further evaluate proposals that pass the initial review. The evaluation will address no-cost 
and cost criteria, as follows. 
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Non-Cost Criteria 

 Experience:  Proposal team qualifications to operate a materials recovery and transfer facility of 
this size. 

 Approach:  Thoroughness, comprehensibility, and adequacy of facility operating, maintenance 
and marketing plans, and overall proposal approach including in addressing each of the defined 
operating scenarios (e.g., with MRF fines issue unresolved, resolved and transfer only). 
Proposed innovations will be evaluated as part of this criterion.  

 Diversion:  Extent to which the proposal meets or exceeds City diversion goals for SMaRT 
Station. 

 Acceptance of Agreement: The number, nature, and materiality of exceptions taken to the 
Agreement. 

Proposers’ relevant experience will be evaluated in each of the following categories: 

 MSW Processing 

 Source Separated Recyclable Materials Processing 

 Yard Trimmings and Wood Waste Processing and Marketing 

 Materials Marketing 

 Long-Haul Transfer 

In each case as applicable, relevant experience will be evaluated in terms of the tonnage managed in 
comparison to the tonnage managed at the SMaRT Station, and responses from references.   

Each proposer will receive a letter grade for each non-cost criterion as follows:  

“A” – Proposal response is ideal in addressing the RFP and/or meeting City needs. 

“B” - Proposal response is sufficient or adequate in addressing the RFP and/or meeting City needs.  

“C” - Proposal response is insufficient or inadequate in addressing the RFP and/or meeting City needs. 

“F” - Proposal response fails to address the RFP and/or meet City needs. 

The City may assign intermediate scorings, such as use of “A-“ or “B+”. The non-cost criteria will not 
receive quantitative weights.  

Cost Criteria 

 Basic Annual Payment Proposed Basic Annual Payment for receiving up to 280,000 tons per year 
of MSW and yard trimmings, combined, for each of the required scenarios.  

 Excess Tonnage Proposed Tipping Fee for Excess Tonnage, for each of the required scenarios.  

 Composting Facility Proposed tipping fee for use of proposed composting facility. 

The cost criteria will not receive quantitative weights.  
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The City may conduct cost-related analyses that include, but may not be limited to the total annualized 
cost of the proposed Basic Annual Payment and Excess Tonnage Tip for each scenario and under varying 
assumptions, the full per-ton cost of transport and tipping fee for use of proposed compost facilities, 
and solid waste customer rate impacts.  

C. Completing the Evaluation 

The City will conduct the following activities if and as necessary during the evaluation process: 

 Conduct reference checks. 

 Request clarifications from individual proposers. 

 Conduct interviews. 

 Conduct site visits.  

 Conduct any other such investigations as it deems necessary. 

D. Council Review 

The evaluation team will assist City staff in completing a staff report for Council consideration that 
provides, at a minimum:  

 A description of the evaluation process.  

 A concise summary of each proposal. 

 The results of the initial review.  

 A table with the letter scores for the non-cost criteria for each proposal, with a summary of the 
key strengths and weaknesses reflected in each score. 

 A discussion of any proposed options. 

 A table with the proposed Basic Annual Payment and Excess Tonnage Tip for each proposal, with 
discussion of the resulting annual cost for each proposal under each scenario. The City reserves 
the right to alter the above evaluation process. 


